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DISCLAIMER 

 
1. This Request for Proposal RfP No. PEDA/ET/15-16/SP/1103 document is not 

an agreement or offer by the PEDA to the prospective Bidders or any other 

party. The purpose of this RfP is to provide the information to the interested 

parties and to assist them in formulation of Bid. This RfP is based on material 

and information available in public domain. 

2. While this RfP, has been prepared in good faith, neither the PEDA, nor their 

employees or advisors make any representation or warranty, express or implied, 

or accept any responsibility or liability, whatsoever, in respect of any statements 

or omissions herein, or the accuracy, completeness or reliability of information, 

and shall incur no liability under any law, statue, rules or regulations as to the 

accuracy, reliability or completeness of this RfP, even if any loss or damage is 

caused by any act or omissions on their part.    

3. PEDA reserves the right to change the allocation capacities, cancel and / or 

change the e - bidding process at any stage without assigning any reasons. 

PEDA reserves the right to increase or decrease the capacity bid for or to reject 

any or all of the bids received at its discretion, without assigning any reasons 

whatsoever. 
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PEDA INVITE YOU TO INVEST IN SOLAR POWER PROJECTS IN THE STATE OF 

PUNJAB - 

THE LAND OF EXCITING OPPORTUNITIES 

 The Punjab State has notified the NRSE Policy 2012, under which a slew of 

benefits for encouraging investment in Solar Projects have been provided. 

 Punjab‘s New Industrial Policy is investment friendly and taken a lead in creating 

opportunities which are waiting to be exploited. 

 Good Solar Insolation levels with more than 300 Sunny days.  

 High Solar Power Generation Potential.  

 Well developed Power Evacuation and Grid Interconnection facilities by Utility. 

 Bankable Power Purchase Agreements.  

 An attractive package of fiscal benefits. 

 Easy access by Road / Rail / Air. 

 Single Window and Time bound clearances. 

 Well developed road network within the state. 

 Investment friendly climate with peaceful and safe environment. 

 Excellent telecommunication facilities. 

 Well established Rural Electrification Network. 
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PUNJAB AT A GLANCE 

 

Sr. 

No. 

Description Details 

1. Area 50, 362 Sq. kms. 

2. Location Latitude 29° 43‘ N  to  32° 23‘ N 

Latitude 74° 03‘ E to 76° 49‘ E 

3. Districts 22 Nos. 

4. Development Blocks 138 Nos. 

5. Population  2,77,04,236  

6. Density 550 per sq. km 

7. Rain Fall 25 cm to 100 cms  

8. Solar Insolation 5 to 5.5 kWh/m2/day 

9. Climate Winter     : -3°C to 20°C 

Summer :  21°C to 45°C 

10. Major Rivers Beas, Sutlej, Ravi 

11. Major Cities Ludhiana, Jalandhar, Amritsar, 

Patiala, Bathinda, SAS Nagar, 

Pathankot 
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1. INTRODUCTION  

Punjab Energy Development Agency (PEDA) under the Deptt. of Non- 

Conventional Energy Sources, Govt. of Punjab, is a Nodal Agency for 

propagating the objectives of New and Renewable Sources of Energy in the 

State of Punjab including Solar, Mini hydro, Biomass / Agro - waste based 

power projects. PEDA has undertaken various programmes for the promotion 

and popularization of these sources. Comprehensive studies undertaken by 

PEDA have led to the identification of various potential sources of energy. 

Within a short span, PEDA has made headway in the following fields: 

 Power generation from small hydro‘s 

 Biomass / Bagasse Cogeneration 

 Power generation from Biomass / agro-residue 

 Power generation from solar energy 

 Power generation from Urban & Municipal Waste 

 Solar Photovoltaic systems 

 Energy Conservation in various user sectors 

 Solar Passive Architecture 

 

With the purpose to exploit the abundant Solar energy resource in the State, 

PEDA invites the private developers / companies to set up Solar Photovoltaic 

power projects for sale of power to the state utility (PSPCL). 
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1.1 WHY SOLAR POWER GENERATION 

 

Punjab has considerable sun shine available for more than 300 days approx. in 

a year with good insolation levels. This energy can be utilized for generation of 

power during the day time and also during night time by power storage options / 

systems. Punjab has so far been meeting its electrical power requirements 

primarily through conventional large thermal and hydro power generation. 

Whereas, hydro power generation has a tendency to fluctuate depending upon 

the availability and utilization pattern of water, thermal power generation has to 

depend on coal which has to be transported from pit heads of eastern part of 

India involving large distances. Moreover, the cost of coal has more than 

doubled in the preceding ten years and is expected to continue to escalate. 

Resultantly, the cost of generation from coal will become prohibitive in the years 

to come. Obviously, Punjab is strategically at a disadvantage in its efforts to 

augment its power generation potential from oil, gas and coal. 

 

The installed capacity of generation of power in the state including share from 

Central Projects and Bhakra Beas Management Board (BBMB) is of the order of 

11151 MW. The demand for power in the year FY 2014-2015 went up to more 

than 46,516 MU whereas energy available from all sources was 42964 MU 

including PSPCL‘s own generation of 27276 MU and 19240 MU as purchase of 

power from central generating station. The Govt. of Punjab is making all efforts 

to fulfill this gap by installation of more generating capacity in the state both in 

the Renewable Energy sector as well as Conventional Sector. 

The proposed Solar PV Power based projects is an attempt to supplement 

energy generation through Renewable Energy distributed generation which has 

been well identified and accepted. These projects which were earlier considered 
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uneconomical are now considered viable in view of the steep increase of cost of 

several other forms of energy and the rapid depletion of conventional sources 

and latest technologies developed in the design of such projects which has led 

to substantial reduction in the cost of Solar Power Projects. Moreover these 

projects have a major environment friendly advantage over other power systems 

due to their no emissions / residue and carbon neutral nature. Solar based 

power projects have attracted the attention of State and Central Governments 

and also have been given priority due to: 

 Short gestation periods 

 Photovoltaic systems are modular in nature. 

 Reduced transmission losses 

 Decentralized and distributed generation systems 

 Use of environment friendly solar resource for power generation. 

 

The State is endowed with vast potential of solar energy estimated at  5 – 5.5 

kWh/m2/day of solar insolation levels and the Govt. is keen to tap this resource 

for strengthening renewable power infrastructure in the state by setting up solar 

energy based power projects. The state also has an obligation to meet the 

minimum renewable power purchase obligation in accordance with PSERC 

order and also within that to achieve a mix of various renewable energy 

resources. Propelled with the aim to promote and install solar power projects in 

the state of Punjab, PEDA has planned to develop these projects. 

 

1.2 Background: 

 

Department of New & Renewable Energy, Govt. of Punjab has issued a ―New 

and Renewable Sources of Energy (NRSE) Policy – 2012 vide notification no. 

10/174/2012/STE(3)/4725 dated December 26, 2012 to promote and develop 
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new and renewable source of energy and to promote energy conservation 

measures / efficiency in the State of Punjab.  

The State had earlier allocated 250 MW capacity solar power projects under 

Phase-I. Installed capacity as on date is 206 MW and  projects of capacity 229 

MW had been allocted under Phase II bidding and 53 MW rooftop solar PV 

projects have been allocated. The State will support setting up of 500 MW 

(under –Phase III) Solar Photovoltaic (PV) power plants for direct sale of power 

to PSPCL, Punjab for which PEDA will select solar power developers. Selection 

of these Solar Power Projects shall be through tariff based competitive e - 

bidding process as per the directives of Punjab State Electricity Regulatory 

Commission (PSERC).  

 

Punjab State Power Corporation Limited hereinafter referred to as ―PSPCL‖, will 

directly purchase power generated from these selected 500 MW Solar PV 

Projects at the tariff arrived after competitive bidding.  

 

1.3 Fiscal Assistance / Benefits Available for Solar Power Developers under 

the NRSE Policy 2012: 

a. 100% electricity duty for power consumed from State licensee during 

construction and testing of the project shall be waived. 

b. Octroi on NRSE fuels to be used for energy generation and NRSE devices / 

equipment / machinery for NRSE Power Projects shall be fully exempted. 

Similarly Octroi on self - consumption of power by captive power plants in the 

same premises or thru wheeling by open access to same group companies 

shall also be exempted. 

c. To promote usage / generation from NRSE, manufacturing & sale of NRSE 

devices / systems and equipments / machinery required for NRSE Power 
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Projects shall be exempted from Value Added Tax (VAT) and any cess there 

upon. 

d. 100% Exemption from entry tax in respect of all supplies (including capital 

goods, structure and raw materials) made for setting up and trial operations 

of the projects. 

e. 100% exemption from payment of fee and stamp duty for registration / lease 

deed charges for the land required for the project.  

f. Agricultural land shall be allowed for setting up of Renewable Energy Power 

Projects in the state and no Change of Land Use (CLU), External 

Development Charges (EDC) / or any other charges / fees for the same shall 

be payable. 

g. Solar PV Power projects shall be exempted from obtaining any NOC / 

consent under Pollution control laws from the PPCB. 

 

1.4 Total Capacity and Portfolio of Solar PV Projects: 

The total aggregated capacity of the grid connected solar projects to be 

developed under Phase III shall be 500 MW.  

All the Grid Connected Solar PV Power Projects under Phase – III shall be 

installed in the State of Punjab only. 

Total capacity 500 MW to be allotted to newly incorporated / existing 

Companies. The minimum  capacity allotment of the project shall be 50 MW and 

maximum capacity shall be 150 MW to single Company. The allotment of 

project capacities beyond minimum 50 MW capacity under this RfP shall be in 

multiples of 10 MW .   Bidders can setup minimum plant capacity 5 MW with 

maximum 10 locations. i.e  5 MW plant each on ten different locations for  
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minimum allotment capacity of 50 MW.  

 (Note:- Project Developers shall be required to submit land document i.e. 
registered sale deed, registered lease deed within 150 days of the date 
of signing of PPA ) 

1.5 Technology: 

a) The Bidder is free to choose any Solar PV power generation technology viz. 

Crystalline Silicon Solar Cell Modules / Thin Film Modules / Concentrated PV 

Modules / any other technology which can be sourced from any country.  

b) MoU or any type of agreement with technology provider / partner is not required 

along with the response to RfP. The Bidder has to submit their proposed 

technology in format 6.11 along with the response to RfP.  

c) The following details / documents shall be submitted by the successful 

bidder within 150 days of signing of PPA. 

i) Details of final technology selection viz. Crystalline / Thin Film / Concentrator 

PV / specific any other technology etc.  

ii) Order copy / agreement copy, with Technology Provider / supplier for supply 

of modules, equipments for said technology.  

iii) A certificate from the project / client situated anywhere in world that the 

technology supplied by the Manufacturer / Technology Provider is in 

successful operation for atleast one year before the last date of submission 

of e-bid.  

UnderPhase-III, it is proposed to promote only commercially successful and 

operational technologies to minimize the technology risk and to achieve the 

timely commissioning of the Projects. 

iv) Required land for project development @ 4.5 acre per MW for Crystalline 

Technology, 6 acre per MW for Thin Film Technology and 5 acre  per MW for 

concentrator technology is under clear possession of the project company as 

per clause mentioned in 3.22. 
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v) Grid feasibility letter obtained from PSPCL shall be submitted. The list of 

PSPCL grid substation is attached at Annexure – 4. 

vi) Financial closure documents as per clause  mentioned in 3.21 

d)  Panchayat Land on Leasehold- The Bidder / SPD can set-up the Solar PV 

projects on Panchayat Lands/Private lands on lease hold basis.                           

The bidders are required to submit the land documents in the form of  

registered land deed /registered lease agreement in the name of the bidding 

company / SPD .  

e) All the aforesaid documents are required to be submitted within 150 days from 

the date of signing of PPA. Further 30 days extension in time period for 

submission of aforesaid documents  on payment of a fee of Rs. 5000/ day will 

be given on the request of the SPD. In case the developer(s) are unable to 

produce the aforesaid documents as per above time schedule then 15 days 

notice for the cancellation of allotment  shall be issued and thereafter  Letter of 

Award (LoA), IA, and PPA shall be terminated and performance bank 

guarantees shall be forfeited.  

1.6 Tariff: 

Particulars Applicable Tariff 

Rate,  

Rs. / kWh 

Benefit of 

Accelerated 

Depreciation, If 

availed,  

Rs. / kWh 

` Tariff upon adjusting for 

Accelerated Depreciation 

benefit, if availed, 

Rs. / kWh 

Solar PV 7.04 0.69 6.35  

Table 1: CERC Tariff for FY 2015-16 for Solar PV Power Projects 

 

1.7 Submission of Proposal and Selection of Bidders: - 

Proposals against Request for Proposal are invited through e - bidding system 

for selection of bidders and to be submitted online in electronic formats in 

www.etender.punjabgovt.gov.in. 

 

file:///H:\RfP%2006.01.13\www.etender.punjabgovt.gov.in
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Sr. No. Description Details 

1. RfP No.  PEDA/ET/15-16/SP/1103 

2. Bid Document Fee 

through IPG / RTGS  

(Non - Refundable) 

Rs. 5,000.00 (Five Thousand Only)  

3. E- Processing Fee 

through IPG / RTGS  

(Non - Refundable) 

Rs. 2,247/- (Rupees Two Thousand and 

Two Hundred and Forty Only)  

4. Bid – Processing Fee 

through IPG / RTGS 

mode 

(Non – Refundable) 

 

Rs. 5,00,000/- (Rupees Five  Lac Only) 

per bid)  

 

4. Earnest Money Deposit 

(EMD) 

Rs. 5,00,000/-  (Rupees Five Lac Only) 

per MW for each project in the form of 

BG to be submitted at the time of RfP, 

valid for 180 days from last date of 

submission. Scanned copy of the BG to 

be uploaded online and the original BG 

along with bank confirmation letter in 

sealed envelope to be submitted before 

opening of the techno commercial Part I 

of the bid. 

5. Performance Bank 

Guarantee (PBG) 

Rs. 10,00,000/- (Rupees Ten Lac Only) 

per MW for each project in the form of 

Bank Guarantee (BG) or through 

RTGS/IPD mode to be submitted two 

days before (seven days before in case 

of BG) signing of Implementation 

Agreement (IA) valid for a period of 20  

months from the date of signing of IA. 

6. Validity of Proposal 150 days after the date of opening of 
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Sr. No. Description Details 

techno commercial Part I of the bid.  

 

Table 2: Issuance and submission of RfP 

 

Selection of Bidders: 

The selection of bidders shall be based on net availed tariff after providing 

discount on generic tariff notified by  CERC for Solar PV Power Projects for FY 

2015-16, which is adopted by PSERC as per historical precedence‘s 

,irrespective of availing Normal Rate of depreciation / Accelerated Rate of 

depreciation. PEDA will shortlist the bidders based on the net tariff arrived in Rs. 

Per kWh after reduction of discount offered by the bidder (Refer format 6.9  

Projects). The bidder offering the lowest net availed tariff shall be selected as 

L1 and so on till the total aggregate capacity as per Clause 3.1 is reached. The 

bidders offering tariff above the bench mark tariff notified for F.Y. 2015-16 shall 

not be selected. 

Illustration: (Based on F.Y. 2015-16 RE Tariff) 

If two projects, one opting for normal rate of depreciation and another opting for 

accelerated rate of depreciation, the bidder quoting lowest net availed tariff will 

be selected first and so on. 

Eg.: (i) Bidder 1:  
 
Tariff Opted: Normal Rate of depreciation  

Tariff applicable: Rs.7.04/ kWh 

Tariff Discount: Rs. 1.00  / kWh 

Net Availed Tariff: Rs. 6.04 / kWh 

(ii) Bidder 2: 
Tariff Opted: Accelerated Rate of depreciation  

Tariff applicable: Rs. 6.35 / kWh 

Tariff Discount: Rs. 0.35 / kWh 
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Net Availed Tariff: Rs. 6.00 / kWh 

 
Then, the bidder 2 shall be selected, as the bidder is offering lowest net availed 
tariff. 
In case, two or more Bidders offering same net availed tariff irrespective of 

opting Normal rate of depreciation or Accelerated rate of depreciation, then the 

selection of Bidders shall be by draw of lots and the Bidder  selected first shall 

be ranked higher, than the second Bidder.  

Note:- 

In case the total capacity to be allocated remains unfulfilled due to the fact that 

the next shortlisted bidder is offering more project capacity than the balance 

capacity available, then the next bidder to be selected will be allocated the 

balance project capacity available after splitting his offered bid capacity subject 

to the bidders prior acceptance. 

1.8 Time Schedule: 

Sr. No.  Events  Date & Time  Location  

1. Date of uploading / 

publishing of e- NIT  

29th June 2015 

at 10.00 am  

 

www.etender.punjabgovt.

gov.in 2. Last Date for submission of 

Pre Bid Query / Clarifications 

to be submitted online 

through email at 

slrpp300@gmail.com  

12th July 2015 

by 5.00 pm 

3. Pre - bid meeting at PEDA 

office 

14th July 2015 

at 11.30 am  

4.  Last date & time for 

submission of Processing 

Fee (Non Refundable), EMD,  

Formats and  Technical Bid 

and Financial Bid though E- 

Bid  

28th July 2015 

by 5.00pm  

5.  Date and Time of Opening of 30th July 2015 

file:///H:\RfP%2006.01.13\www.etender.punjabgovt.gov.in
file:///H:\RfP%2006.01.13\www.etender.punjabgovt.gov.in
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Sr. No.  Events  Date & Time  Location  

techno commercial e-bid  at 11.30 am  

6. Date of Opening of Price Bid To be conveyed subsequently on 

www.etender.punjabgovt.gov.in  

Table 3: Bid Time Schedule 

Guidelines for Bid Submission: 

1. The bidders are requested to submit their bids prior to last date of submission in 

order to avoid any technical problems in accessing the website at last moments 

for any reason whatsoever. The last date of submission of bids shall not be 

extended on such accounts.  

2. Bidder shall submit both techno - commercial and financial bids online in 

electronic formats. However, the bidder shall submit original BG along with Bank 

confirmation letter in sealed envelope towards EMD before opening of techno-

commercial bid.  

3. (i) The bidder will have to deposit non refundable Bid document fee, E- 

Processing fee and Bid processing fee to PEDA through IPG / RTGS mode.  

(ii) The bidder will have to deposit prescribed cost of EMD through IPG / RTGS 

mode or upload scanned copy of BG as per format 6.3 A and the original along 

with bank confirmation letter in sealed envelope to be submitted physically 

before opening of techno commercial bid (Part I).  

4. In case of any discrepancy between numerical digits and words, the words shall 

be considered for evaluation of the bid. 

5. No Deviation / conditionality if any shall be accepted in the bids (Part I & Part II). 

Such bids will be rejected. 

6. The bidders shall provide complete information at the time of submission of bid. 

However, if the bidders are asked to furnish any clarification / confirmation, they 

shall furnish the same within specified time failing which the bid shall be 

finalized / decided on the basis of available information. If disqualification as a 

http://www.etender.punjabgovt.gov.in/
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result of non submission / delay in furnishing the desired information / 

documents happens then PEDA in no way shall be held responsible.  

7. The RfP can be downloaded from web site www.etender.punjabgovt.gov.in. 

Details of this notification can also be seen in RfP exhibited on website 

www.peda.gov.in but bids to be submitted online in electronic format only on 

website www.etender.punjabgovt.gov.in. 

8. The complete bid documents and formats shall be uploaded on 

www.etender.punjabgovt.gov.in in time as per checklist provided with the RfP. 

The checklist along with relevant page nos. should also be submitted with the 

bid. 

9. The bidders who are interested in bidding can download bid documents from 

www.etender.punjabgovt.gov.in up to the stipulated date & time free of cost. 

10. Bidders who wish to participate in this RfP will have to register on 

www.etender.punjabgovt.gov.in (bidders already registered on 

www.etender.punjabgovt.gov.in, need not to register again for this RfP). To 

participate in online bids, Bidders will have to procure Class 3 Digital Signature 

Certificate as per requirement under Information Technology Act - 2000 using 

which they can sign their electronic bids and also get USER ID and 

PASSWORD.  

For any clarifications / difficulty regarding e-tendering process flow, please 

contact on 9888105200 / 9257209340 / 0172-5095926 or PEDA. 

 

1.9 BIDDDING FORMATS: 

List of formats / documents to be submitted online duly signed digitally by 

Authorized Signatory. The bidders shall choose the formats depending upon the 

project quoted. 

Single Stage Bid: 

1. Part – I A: (Qualification) 

i. Bid Document Fees (Non Refundable) 

ii. E – bidding processing fee (Non refundable) 

../../../../Documents%20and%20Settings/Lenovo/Application%20Data/Microsoft/Word/www.etender.punjabgovt.gov.in
http://www.peda.gov.in/
../../../../Documents%20and%20Settings/Lenovo/Application%20Data/Microsoft/Word/www.etender.punjabgovt.gov.in
file:///H:\RfP%2006.01.13\www.etender.punjabgovt.gov.in
../../../../Documents%20and%20Settings/Lenovo/Application%20Data/Microsoft/Word/www.etender.punjabgovt.gov.in
../../../../Documents%20and%20Settings/Lenovo/Application%20Data/Microsoft/Word/www.etender.punjabgovt.gov.in
../../../../Documents%20and%20Settings/Lenovo/Application%20Data/Microsoft/Word/www.etender.punjabgovt.gov.in
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iii. Bid Processing Fee (Non Refundable) 

iv. Earnest Money Deposit as per format 6.3 A; 

2. Summary Sheets as per format 6.13 Part A & Part – B: (Techno – 

Commercial Documents / Formats) 

i. Covering Letter as per format 6.1; 

ii. Power of Attorney as per format 6.2; 

iii. Performance Bank Guarantee (to be submitted at the time of signing of IA) 

as per format 6.3 B; 

iv. Board Resolutions as per format 6.4; 

v. Consortium Agreement (in case of consortium) as per format 6.5; 

vi. Financial Requirements as per format 6.6; 

vii. Technical Criteria as per format 6.7; 

viii. Grid feasibility letter from PSPCL as per format 6.8; 

ix. Disclosure Agreement as per format 6.10; 

x. Declaration from Biding Company for acceptance of terms and conditions 

mentioned in RfP, IA and PPA documents as per format 6.12. 

xi. Memorandum and Article of Association (MoA) of the bidding company; 

xii. Share holding pattern of the company; 

xiii. Last three years balance sheets or annual reports; 

3. Part – II: Price Bid 

i. Price Bid as per format 6.9 . 

Note: 

1. The RfP shall contain an Index in the beginning denoting bid documents and 

their respective page nos. in chronological order.  

2. All documents submitted online should be in PDF Format only. 

3. All the required information shall be furnished strictly in prescribed Formats 

only. Any information other than the prescribed Formats shall not be 

entertained. The bid shall be evaluated on the basis of information furnished 

in the prescribed Formats. 
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4. PEDA retains the right to seek any / all the documents in original or copy 

thereof duly attested by Notary for verification, in physical form on short 

notice of three days from any bidder for verification. 

5. Bidders must check that the documents and scanned copies have been 

properly uploaded. The entire responsibility of uploading the data / files / 

documents is that of the bidder. Non submission / improper uploading / 

corrupted files shall hamper the evaluation process. Bidders are requested to 

use antivirus system / clear machines in their own interest. 

1.10 Correspondence for enquiries and clarifications: 

All correspondence, clarifications in respect of the RfP and submission of the 

Bid shall be addressed to: 

Director, 

Punjab Energy Development Agency,  

Solar Passive Complex 

Plot No. 1 & 2, Sector 33-D, Chandigarh, 

Tel: 0172 - 2663328 / 2663382  

Fax: 0172 – 4051241 / 2662865 /2664402 

Email: peda_spa@yahoo.co.in  

Contact Person: Director, Punjab Energy Development Agency, 

Chandigarh  
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Section 2 

DEFINITIONS 
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2. Definitions 

 

―Appropriate Commission‖ shall mean the CERC or the PSERC or the Joint 

Commission referred to in Section 83 of the Electricity Act 2003, as the case 

may be. 

 

―Bid‖  shall mean the Techno commercial Bid and Pricel Bid submitted by the 

Bidder, in response to this RfP, in accordance with the terms and conditions 

hereof. 

 

"Bidder" shall mean Bidding Company or a Bidding Consortium submitting the 

Bid. Any reference to the Bidder includes Bidding Company / Bidding 

Consortium / Member of a Bidding Consortium including its successors, 

executors and permitted assigns and Lead Member of the Bidding Consortium 

jointly and severally, as the context may require; 

 

"Bidding Company" shall mean a company incorporated in India or outside 

India, LLPs and LLCs whether incorporated in India or outside India that has 

submitted the response in accordance with the provisions of this RfP; the 

Bidding Company and Project Company can be same or separate. 

 

"Bidding Consortium" or "Consortium" shall mean a maximum of three 

Bidding Companies that has collectively submitted the bid in accordance with 

the provisions of this RfP.  

 

―CERC‖ shall mean the Central Electricity Regulatory Commission constituted 

by the Govt. of India under Electricity Act‘2003. 
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―CERC approved tariff‖ shall mean the tariff notified by CERC for solar PV 

Projects for F.Y. 2015-16. 

 

"Chartered Accountant" shall mean a person practicing in India or a firm 

whereof all the partners practicing in India as a Chartered Accountant(s) within 

the meaning of the Chartered Accountants Act, 1949; 

 

"Company" shall mean a corporate body incorporated in India under the 

Companies Act, 1956; 

 

―Conflict of Interest‖ A Bidder may be considered to be in a Conflict of Interest 

with one or more Bidders in the same bidding process under this RfP if they 

have a relationship with each other, directly or indirectly through a common 

company / promoters / directors, that puts them in a position to have access to 

information about or influence the Bid of another Bidder;  

 

―Consents, Clearances and Permits‖ shall mean all authorizations, licenses, 

approvals, registrations, permits, waivers, privileges, acknowledgements, 

agreements, or concessions required to be obtained from or provided by any 

concerned authority for the purpose of setting up of the generation facilities. 

 

―Contracted Capacity‖ shall mean the power (AC) in MW contracted between 

the Solar Power Developer and the PSPCL at the interconnection point/ 

metering point. 

 

―Group company‖ of a company means (i) a company which directly or 

indirectly, holds 10% (ten percent) or more of the share capital of the company 

or (ii) a company in which the compant directly or indirectly, holds 10% (ten 

percent) or more of the share capital of such company or (iii) a company in 
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which the company, directly or indirectly, has the power to direct or cause to be 

directed the management and policies of such company whether through the 

ownership of securities or agreement or any other arrangement or otherwise or 

(iv) a company which, directly or indirectly, has the power to direct or cause to 

be directed the management and policies of the company whether through the 

ownership of securities or agreement or any other arrangement or otherwise or 

(v) a company which is under common control with the company, and control 

means ownership by one company of at least 10% (ten percent) of the share 

capital of the other company or power to direct or cause to be direcvted the 

management and policies of such company whether through the ownership of 

securities or any other arrangement or otherwise. 

Provided that a financial institution, scheduled bank, foreign institional investor, 

non banking financial company, and any mutual fund shall not be deemed to be 

Group company and its share holding and the power to direct or cause to be 

directed the management and policies of a company shall not be considered for 

the purposes of thisdefinition unless it is the project company or a member of 

the consortium developing the project. 

 

―Electricity Act 2003‖ shall mean the Electricity Act, 2003 and any rules, 

amendments, regulation, notifications, guidelines or policies issued there under 

from time to time. 

 

―Existing Bidding Company‖ shall mean the company incorporated on or 

before March 31, 2014.  

 

"Financial Closure or Project Financing Arrangements" means 

arrangements of necessary funds by the Project Developer either by way of 

commitments of funds by the company from its internal resources and / or tie up 

of funds through a bank / financial institution by way of sanction of a loan. 
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"Force Majeure conditions" means any event or circumstance which is 

beyond the reasonable direct or indirect control and without the fault or 

negligence of the Solar Project Developer and which results in Solar Project 

Developers inability, notwithstanding its reasonable best efforts, to perform its 

obligations in whole or in part and may include rebellion, mutiny, civil unrest, 

riot, strike, fire, explosion, flood, cyclone, lightening, earthquake, act of foreign 

enemy, war or other forces, theft, burglary, ionizing radiation or contamination, 

Government action, inaction or restrictions, accidents or an act of God or other 

similar causes. 

 

―Punjab State Grid Code‖ shall mean the State Grid Code specified under 

clause (h) of sub – section (1) of section 86 of the Electricity Act 2003. 

 

"Inter - connection Point / Metering Point" shall mean the point at which 11 

kV ,66 kV or 132 / 220 KV transmission line connects with the Outdoor Yard 

(ODY) of the Project at the H-pole (In case of 11 kV) / jumpers connecting the 

first tower in the project ODY (In case of 66 Kv or above ).Main and Check 

energy Meters for the purpose of project energy recording and billing shall be 

done at this interconnection point.  

"Lead Member of the Bidding Consortium" or "Lead Member" There shall 

be only one Lead Member, having committed shareholding more than 50% in 

the Bidding Consortium. The share holding pattern of the company / consortium 

shall not be changed for at least one (1) year from the date of Commissioning of 

the Project; 

"Letter of Award" or "LoA" shall mean the letter issued by Punjab Energy 

Development Agency (PEDA) to the Selected Bidder for award of the Project. 
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"Limited Liability Partnership" or "LLP" shall mean a company incorporated 

under the Companies Act 1956; 

 ―Limited Liability Company‖ or "LLC" shall mean Limited Liability Company 

registered under the respective statutes applicable in the country of its origin. 

 

"Member in a Bidding Consortium" or "Member" shall mean each Bidding 

Company who is a part of Bidding Consortium.  

 ―Net availed tariff‖ means the tariff arrived after providing discount on generic 

tariff notified by PSERC / CERC in its RE tariff for F.Y. 2015-16. 

―Newly Incorporated Bidding Companies‖ means the companies which has 

been incorporated and has not completed a single year of operation as on the 

date of techno commercial bid opening. 

―Paid up Share Capital‖ shall include Paid up equity share capital and fully, 

compulsorily and mandatorily convertible preferences shares and fully, 

compulsorily and mandatorily convertible debentures. 

"Parent Company" shall mean a Company, which holds at least 26% Paid Up 

Share Capital either directly or indirectly in the Bidding Company or in a 

Member of a Consortium developing the Project. In case, the Parent Company 

is a foreign company, the Parent Company can hold 100% equity in the bidding 

company.  

―Power Purchase Agreement (PPA)‖ shall mean the agreement to be 

executed between PSPCL and the Solar Power Developer pursuant to which 

the Solar Power Developer shall supply power to PSPCL, with a tariff derived 

after bidding process valid for a period of 25 years from the date of 

commissioning. 
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"Project" shall mean ____ MW Solar PV Power Plant (Generating Facility) 

including all the land, civil structures, electrical and mechanical plant and 

equipment, 11 / 66 /132 / 220  kV switch yard including transformer, breaker, 

CT/PTs, wave traps, structures, isolators etc. , dedicated telephone lines, 

telephone and wireless system, components, appurtenants, communications, 

access road off the village road, foot paths, carriage ways, etc. located at 

approved and allocated area in the State of Punjab. 

"Project Company" shall mean the Company incorporated by the successful 

Bidder under the Indian Companies Act or the applicable Companies Act of the 

Foreign country in wich the company has been incorporated. 

 ―Project Site‖ shall means the land on which the project is proposed to be set 

up. The Project site shall be in Punjab State only. 

―PSERC‖ shall mean the Punjab State Electricity Regulatory Commission 

constituted by Govt. of Punjab under Section 17 of the Electricity Regulatory 

Commission Act, 1998 vide its Notification dated 31.03.1999 to discharge the 

duties the duties and perform the functions specified under Section 22 of the 

Act; 

 

―PSERC Approved Tariff‖ shall mean the tariff to be notified by PSERC for 

solar PV projects for FY 2015-16.  

 

―PSPCL‖ means Punjab State Power Corporation Limited 

―PSTCL‖ Means Punjab State Transmission Corporation Limited 

―RfP‖ Shall mean Request for Proposal Document. 
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―Scheduled Commissioning Date‖ means the commissioning date of 

respective unit(s) of the power Project as per the time schedule given in the 

RfP.  

―Actual Commissioning Date‖ means the actual commissioning date of 

respective unit(s) of the power Project where upon the Solar Project starts 

injecting power from the power Project to PSPCL grid after successful 

synchronization. 

"Selected Bidder or Successful Bidder" shall mean the Bidder selected 

pursuant to this RfP to set up the Project and supply electrical energy as per the 

terms of PPA; 

 "Solar PV Project" shall mean the Solar Photo Voltaic power project that uses 

sunlight for direct conversion into electricity through Photo Voltaic technology; 

 ―Statutory Auditor‖ shall mean the auditor of a Company appointed under the 

provisions of the Companies Act, 1956 or under the provisions of any other 

applicable governing law; 

"Technology Partner" shall mean any entity from which the Bidder proposes to 

take technology support for developing Solar PV Project. This entity can be a 

Member in more than three Bidding Companies / Bidding Consortium provided 

that it holds less than 10% of equity commitment in each Bidding Company / 

Consortium; 
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Section 3 

 

INFORMATION AND INSTRUCTION TO BIDDERS 
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3. INFORMATION AND INSTRUCTIONS TO BIDDERS    

 

3.1 Total Capacity Offered 

 

The Solar PV Projects have estimated total capacity of 500 MW under Phase-III. 

However, the actual allocated capacity of Solar PV Power Projects will be 

disclosed after response and selection of successful bidders. All the Grid 

Connected Solar PV Power Projects under Phase – III shall be installed in the 

State of Punjab only. 

 

Illustration:  

i) If the total capacity of bids received during bidding is more than 500 MW, 

then the allocation capacity shall be limited to 500 MW depending upon the 

outcome of the bid evaluation.  

ii) If the bid received during the bidding is less than 500 MW, then the allocation 

capacity will be limited to shortlisted capacity.  

3.2 Capacity of each Project 

The total capacity to be allotted is as under: 

Nature of Eligible Bidding 

Company 

Capacity  of Projects 

Newly Incorporated 

Companies / Existing 

Companies 

Project Capacity:  Minimum 50 

MW - Maximum 150 MW  

( Minimum plant cap.5 MW at 

one site with max. 10 

locations) 

Table 4: Project Capacity, MW 
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Note:  

i. +5% tolerance is allowed on the capacity of the project. E.g. 25 MW capacity 

project can have 26.25MW as DC capacity based on the rated capacity of PV 

modules at STC conditions (1000 W/m2, 25°C, AM 1.5). No negative 

tolerance is acceptable. 

 

                           Any capacity of solar power projects allocated to the Solar 

Project Developers in any of earlier allocations by the Ministry of New and 

Renewable Energy (MNRE), New Delhi or any other agency / organization shall 

not be counted for the purpose of deciding the allocation under the present RfP. 

The bidder shall however inform in writing about the total capacity of projects 

allocated to Bidding Company by MNRE or any other State Nodal Agency 

(SNA). 

3.3 Obtaining RfP Document & Processing Fees 

a) RfP document can be downloaded free of cost by the bidder from the website 

www.etender.punjabgovt.gov.in.  

b) Prospective bidders interested to participate in the bidding process are required 

to upload their proposal by paying following fees: 

i) Bid Document Fee of Rs. 5,000/- (Rupees five thousand rupees)  

ii) E- Processing Fee of Rs. 2,247/- (Rupees Two Thousand Two Hundred and 

Forty Seven Only) 

iii) Bid Processing fee of Rs. 5,00,000/- (Rupees Five  Lacs Only) per bid  

All above fees are non refundable and payable online through IPG / RTGS 

mode. 

3.4 Submission of Bids 

Bidders may submit response to RfP for development of Projects under this 

scheme. Response to RfP has to be submitted as per the terms & conditions of 

this RfP. 

http://www.etender.punjabgovt.gov.in/


. 

36 

 

 

3.5 Number of Responses to RfP by a Company  

          The Bidder may submit single bid in the prescribed format for a maximum 

of three projects subject to maximum aggregate capacity of 150 MW  (One 

Hundred Fifty  MW ) but with minimum project cap. Of 50 MW . It is important to 

note the maximum plant capacity at single location cannot exceed 150 MW and 

minimum plant capacity at single location can not be less than 5 MW,  e.g  

Bidder can set up  10  number plants of capacity 5 MW  each  in case of 50 MW  

allocation of aggregate capacity. The different locations means Plants situated 

at   different sites.  

Statement for the same is to be submitted as per format for Disclosure (format 

— 6.10). 

 

3.6 Qualification Requirements 

The Bidder independently or on the basis of the Financial / Technical capability 

of its Affiliate(s)/Group/Parent should meet the Qualification Requirements 

specified for Internal Resource Generation, Net Worth, Annual Turnover, 

Technical Criteria given below: 

 

A. Companies Eligible for Participation: 

(i) A company incorporated in India under the Companies Act 1956  

(ii) A company incorporated outside India 

(iii) Limited Liability Partnership and Limited Liability Companies whether 

incorporated in India or outside India  

Bidding Consortium of maximum three Bidding Companies 

B. Technical Criteria: 

(Newly Incorporated Bidding Company / Existing Bidding 

Company/Consortium: The bidding company or in case of consortium, a 

member thereof should have installed and commissioned  Solar power projects 
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of  aggregate capacity 25 MW or higher grid connected capacity which is/are in 

operation any where in the world before the last date of submission of e-bid. For 

this purpose, the Bidder is required to furnish the letter from concerned Nodal 

Agency / Project Owner/client for successful commissioning/operation of project 

before the last date of submission of e-bid.  

The Bidders shall deploy commercially successful and operational technology 

wherein there is at least one project successfully operational of the proposed 

technology, for at least one year before the last date of submission of e - bid, 

anywhere in the world. The Bidder is required to furnish evidence of meeting the 

above eligibility criteria for technology usage before financial closure. 

Detailed technical parameters for Solar PV Projects are at Annexure - 1. 

 

C. Financial Criteria  

( Note:- For the Qualification Requirements, if data is provided by the 

Bidder in foreign currency, then the Net Worth Certificate from 

Chartered Accountant, certified copies of Balance Sheet, Profit and 

Loss Account, Schedule and Cash flow statement and supported with 

bank statement shall be converted in INR by using TT buying rate of 

such foreign currency as declared by State Bank of India and prevailing 

on the date of closing of the accounts for the respective financial year. 

If the response to RfP is submitted by a Consortium the Net Worth 

requirement shall be met collectively by all the Members in the Bidding 

Consortium. The Net Worth requirement to be met by each Member of 

the Consortium shall be computed in proportion to the equity 

commitment made by each of them in the Project Company. For 

computation of Net Worth of member’s methodology as provided in 

para 2 (i) below shall be followed.  
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                                 Any successful Bidder, who is not a Company under 

Companies Act 1956, shall incorporate a Project Company. Any 

Consortium, if successful, shall form a Project Company with equity 

participation by the Members in line with consortium agreement (to be 

submitted along with RfP) before signing the IA. i.e. the Project 

Company incorporated shall have the same Shareholding Pattern as 

given at the time of RfP. The share holding of the Lead Member holding 

more than 50% of the voting rights shall not change from the 

submission of e – bid upto One Year after the commissioning of the 

Project. However, in case of any change in the shareholding of the 

other shareholders (other than the Controlling Shareholder including 

Lead Member) after signing of IA, the arrangement should not change 

the status of the Controlling Shareholder and the lead member in the 

Project Company at least up to one year after the commissioning of the 

Project. Further, such change in shareholding would be subject to 

continued fulfillment of the financial and technical criteria, by the 

project company. 

                             In case the Parent Company is a foreign company, The 

Parent Company can hold 100% equity in the bidding company. Once 

selected the requiredNet Worth has to be brought into the bidding 

company before signing of IA. 

            The bidding company will be allowed to implement the project 

through special purpose vehicle (100% subsidiary of the bidding 

company) subject to the SPV shall be formed under Indian Companies 

Act  before signing of IA.  Accordingly the required Net Worth has to be 

brought into the SPV company before signing of IA. 

                 The Bidder may seek qualification on the basis of financial 

capability of its Parent for the purpose of meeting the Qualification 

Requirements. 
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Whether or not financial resources of Affiliate(s)/Group/Parents are 

relied upon to achieve the required  Net Worth, the required 20 %  Net 

Worth has to be infused in the Project Company before signing of IA 

and balance 80 % at the time of Finanacial Closure . The bank statement 

starting from the date of submission of bid till date will also be required 

to be submitted before signing of IA. A copy of Allotment Return filed 

with ROC for registering the shareholding and its terms & conditions 

must also be submitted at the time of submission of bid and before 

signing of IA.) 

 

1. Newly Incorporated Bidding Companies: 

 

The Bidding Company / Bidding Consortium relying solely on its own 

credentials, where the annual accounts have not been prepared, only net 

worth has to be met. The Net Worth requirement for such companies / 

consortium shall be minimum of Rs. 1.50  Cr per MW and should be met as 

on day not more than seven days prior to the date of submission of e - bid by 

the bidding Companies / Consortium. To demonstrate fulfillment of this 

criteria, the Bidder shall submit a certificate from a Charted Accountant 

certifying the Net Worth on the date not more than seven days prior to 

submission e - bid along with a certified copy of balance sheet, profit & loss 

account, schedules and cash flow statement supported with the Bank 

Statement. 

In case of application by a Bidder for multiple projects total cumulative 

capacity applied by the Bidder shall be considered for the purpose of Net 

Worth. (Example: Company 'A' applying for say 2 projects of 50 MW x 2 No.. 

the Net Worth required shall be Rs. 150 .00 Crore). 
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2. Existing Companies: 

 

The existing companies shall meet the financial criteria as stated 

below:- 

(i) Net Worth: Rs. 1,50,00,000/- (Rupees One Crore  Fifty Lakh Only) per MW 

or equivalent US$* per MW of the capacity. The computation shall be 

derived from any of the last three year‘s annual accounts. 

Net Worth: 

=             Paid up share capital 

Add: Free Reserves 

Subtract:      Revaluation Reserves 

Subtract:    Intangible Assets 

Subtract:  Miscellaneous Expenditures to the extent not written off and 

carry forward losses. 

 

In case of application by one company for multiple projects and total 

cumulative capacity applied by the company shall be considered for 

the purpose of Net Worth. 

However, in case the application is made by two companies, the Group, the 

Net Worth required shall be calculated separately for each company. 

For the purposes of meeting financial requirements, only unconsolidated 

audited annual accounts for the last 3 (three) years shall be considered. 

However, consolidated audited annual accounts of the Bidder may be used 

for the purpose of financial requirements provided the Bidder has at least 

twenty six percent (26%) equity in each Company whose accounts are 

merged in the audited consolidated account and provided further that the 
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financial capability of such companies (of which accounts are being merged 

in the consolidated accounts) shall not be considered again for the purpose 

of evaluation of any other Bid. 

 

                        The computation of Net Worth shall be based on un-

consolidated audited annual accounts of the Company / Consortium. The 

Bidder would thus be required to submit annual audited accounts for the last 

three financial years (or if the period of existence of the Company is less than 

three Years, then starting from the year of incorporation) 2011-12, 2012-13 

and 2013-14 (or Calendar Years  2012, 2013 and 2014 or the accounting 

years as adopted by the Company and acceptable as per the laws of the 

respective Country) while indicating the year which should be considered for 

evaluation. To demonstrate fulfillment of the criteria, the Bidder shall submit a 

certificate from a Chartered Accountant certifying the availability of Net Worth 

along with a certified copy of balance sheet, profit & loss account, schedules 

and cash flow statement supported with the Bank Statement. 

The share premium will form an integral part of Net Worth provided it is 

realized in cash or cash equivalents. 

For individuals / Directors, Association of Person, Partnership firm, 

Companies incorporated under section 25 of the Company Act, 1956 etc. net 

worth will not be considered for computation of bidders Net Worth. 

In case of application by one company for multiple projects total cumulative 

capacity applied by the Company shall be considered for the purpose of Net 

Worth.  

In case of Project Developer being 100% owned subsidiary of another limited 

company, the financial criteria of parent company will be considered subject 

to submission of documents of Board Resolution of Parent Company.  
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               The supporting documents such as copy of accounts for last 3 

(three) years,  Net worth from a practicing C.A. must be submitted along with 

RfP documents.  

D. Connectivity with the Grid and Pooling substations 

(i) The plant should be designed for inter - connection with PSPCL/PSTCL  at 

voltage level 33/66 kV (2.5 MW capacity upto 25MW) or 132KV/220 KV  

(above 25MW capacity ). The Project Developers should indicate to the 

PSPCL/PSTCL  the location [Village, Tehsil and District, as applicable] of its 

proposed project(s) and the nearest grid substation(s) where the power is 

proposed to be evacuated. In this regard, the Bidder shall submit a letter 

from the PSPCL before financial closure confirming technical feasibility of 

grid connectivity of the plant to substation at the indicated location as per 

format — 6.8. 

(ii) It is the responsibility of bidder or project developer for obtaining the grid 

connectivity with PSPCL/PSTCL substation at its own cost. The energy 

meters both main and check and CTs/PTs shall be installed at the 

interconnection point of the project for energy metering and billing. The 

panels, Kiosks, protection and metering equipment etc along with jumpers / 

cable from last tower / H-pole (of generating company‘s transmission line) in 

the grid substation shall be provided by PSPCL/PSTCL. 

(iii) Protective equipment‘s to be installed in the switch yard of the project shall 

be coordinated by the SPD with PSPCL/PSTCL. The switch yard 

equipments shall have short circuit rating to match the short circuit rating of 

PSPCL/PSTCL grid substation to where the power is to be evacuated. For 

this purpose the SLD, protection and metering system shall be got 

approved from PSPCL by the SPD.  
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(iv) The arrangement of connectivity can be made by the SPD through a 

dedicated power evacuation line which the SPD may construct himself or 

get constructed by PSPCL/PSTCL or any other agency on acceptable 

terms. The entire cost of power evacuation including cost of construction of 

line from the project upto the nearest substation will be borne by the Project 

Developer and will not be reimbursed by PSPCL/PSTCL. PEDA advises to 

the bidders to ensure that preferably there are no as rail way lines, rivers 

etc. between the solar power plant and connecting substation. Such 

obstacles cause delay in laying of transmission lines and in turn lead to 

commissioning of the projects. Such interconnection delays if any will be 

sole responsibility of the bidder. 

(v) PSPCL/PSTCL shall incur the required expenditure for erection of bay / 

equipment/control and relay panels and up gradation of facilities in their 

sub-station for accepting the power from the solar project.  

(vi) Energy metering shall be carried out in order to comply with the metering 

code of the state grid code. The expenditure for installation of energy 

meters and required CTs, PTs at the project end are to be borne by the 

solar power developer. 

(vii) However, each individual plant shall have separate interconnection (at 11 

kV,66 kV/132KV/220 KV) in the plant ODY and separate metering 

arrangement with the nearest technically feasible PSPCL and PSTCL 

substation. The main and check energy meters shall be installed on the HT 

side of the plant ODY. However plants located close to each other can set 

up pooling substations for evacuation of power through a common 

transmission line. SPD shall bear the cost of the complete pooling 

substation including transmission lines, bays and breakers and all other 

infrastructure required as per state Grid code/ regulations. The 



. 

44 

 

interconnection point in case of pooling substation shall be on the HV side 

of the step up transformer/outgoing bay. In case of pooling substation, main 

meters with CT/PT shall be installed on the each individual incomer in the 

pooling substation with check meters and CT/PT at the ODY of each 

individual plant. Common energy accounting meter with CT/PT shall be 

installed on the outgoing bay of the pooling substation. Energy accounting 

for billing purpose will be based on the energy export recorded in the 

common energy accounting meter at the pooling substation. The energy 

measured on each main meter installed on each incomer will be 

proportionately adjusted with the energy measured on the common energy 

accounting meter for the purpose of billing of individual plants where the 

power sale tariffs are different in PPA. All the transformation, busbar, 

transmission system and distribution system losses up to the 

interconnection point in case of pooling substation shall be borne by the 

SPD. SPD‘s shall be required to jointly set up, maintain and operate the 

pooling substation along with communication links and the common 

transmission line at their own cost for the entire term of the PPA. 

 

Note: In case of Bidding Consortium, the connectivity letter(s) from PSPCL 

/PSTCL has to be in the name of lead member and the same would be 

required to be transferred to the Project Company before signing of IA. 

 

3.7 Short - listing of Projects 

 

PEDA shall evaluate only those responses to RfP, which are uploaded by due 

date and time specified in e-NIT. The responses will be evaluated based on the 

qualification, techno commercial criteria, terms and conditions contained in the 

Rfp and the bidders will be shortlisted.  
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3.8 Selection of Bidders: 

 

The final selection of bidders shall be based on net availed tariff after providing 

discount on generic tariff notified by CERC for Solar PV Power Projects for FY 

2015-16, irrespective of availing Normal Rate of depreciation / Accelerated Rate 

of depreciation. PEDA will shortlist the bidders based on the net tariff arrived in 

Rs. Per kWh after reduction of discount offered by the bidder (Refer format 

6.9). 

 

3.8.1 Selection of Projects based on Offering the Lowest Net Availed Tariff 

a. The Bidders will be required to submit price bid indicating the discount in 

Paisa / kWh on CERC  approved Applicable Tariff, which is adopted by 

PSERC as per historical precedence‘s. Bidders will be required at this stage 

to exercise the option of availing Normal Rate of Depreciation or Accelerated 

rate of Depreciation for the purpose of accounting practices to be followed for 

the project. However, if at any stage any discrepancy is observed on the 

same, provisions of Clause 3.8.1 Note mentioned in this RfP will be 

applicable. 

b. The Bidders offering the lowest net availed tariff (irrespective of Normal rate 

of depreciation or Accelerated rate of depreciation) will be selected first and 

so on in increasing order till the total aggregate capacity as per Clause 3.1 is 

reached. 

c. In case a Bidder bids for multiple Projects, then the bidder has to offer price 

bid quoting net availed tariff separately for each Project. 

d. In case, two or more Bidders offering same net availed tariff irrespective of 

opting Normal rate of depreciation or Accelerated rate of depreciation, then 
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the selection of Bidders shall be by draw of lots and the Bidder  selected first 

shall be ranked higher, than the second Bidder in the selection list.  

At the end of selection process, Letter of Award (LoA) will be issued to all the 

selected Bidders. 

Note:  

i. The Selected Project Developers will be required to submit a copy of the 

audited annual accounts along with tax audit report supplemented with 

calculation of Depreciation and a copy of Income Tax return for the first 

05 years from Commissioning of the 1st Unit of the Solar Power Project 

Company. If at any stage after Commissioning it is found that instead of 

Normal Rate of Depreciation (based on which the Solar Power Project 

Company was selected) the Solar Power Project Company is claiming 

Accelerated Rate of Depreciation as per the Income Tax Act 1961, the 

applicable Tariff of the Solar Power Project shall stand changed to 

PSERC Tariff for Accelerated Rate of Depreciation from the 

Commissioning with applicable discount. 

ii. In case ownership of the assets, (excluding land) does not vest with the 

developer, the PSERC Applicable Tariff with Accelerated rate of 

Depreciation with applicable discount will be made applicable for such 

Projects from the Commissioning of 1st Unit of the Project. 

 

3.9 Implementation Agreement (IA) 

 

The terms and condition for Implementation of the project shall be formulized 

through signing of Implementation Agreement between successful bidder and 

PEDA. The Solar Project Developer shall be required to pay non refundable 

facilitation service charges @ 0.5% of the total Project Cost (as per the project 

cost given in the Detailed Project Report (DPR) submitted by the SPD) with a 



. 

47 

 

maximum limit of Rs. 50,00,000/- (Rupees Fifty Lac Only) before signing of 

Implementation Agreement.   

The successful bidder shall execute separate Implementation Agreement for 

each project and shall pay separate facilitation charges.  

The detailed project report shall be submitted by the SPD before signing of IA. 

The IA is attached as Annexure - 3. 

 

The Detailed Project Report shall contain Executive Summary, Solar PV 

Technology Overview, Solar Resource Assessment & Technology Selection, 

Project Description, Plant and Equipment Design Criteria, Power Evacuation 

System & Grid Interaction, Construction Programme Schedule, Permits and 

Licence Required, Operation and Maintenance Requirements, Social & 

Environment Impact Assessment, Risk Assessment, Project Cost Estimate & 

Financial Analysis and Conclusion. 

After signing of Implementation Agreement, PEDA will conduct monthly review 

meeting with successful bidders or solar power developers till the successful 

commissioning of the project by submitting the monthly progress report of the 

project along with photographs. 

The successful bidder shall be required to install Weather Monitoring Station 

(Pyranometer, Temperature Sensor, Anemometer, Rain Gauge and Humidity 

Sensor) at each Project site, the weather data and the generation data from the 

solar power plant shall be made available to PEDA on daily/monthly basis. 

 

3.10 Power Purchase Agreement (PPA) 

The PPA shall be executed between PSPCL and the Selected Bidder(s), within 

thirty (30) days from the date of signing of Implementation Agreement. The PPA 

will be valid for 25 (Twenty five) years from the date of commissioning of the 

complete plant or partial capacity.  
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3.11 Submission of Response to RfP by the Bidder by uploading documents 

and online filling and Submission of summary Data Sheets on E - Tender 

Website 

The response to RfP shall contain the following: 

 

1. E - Bid Part - I A: (Qualification) 

 

i. Bid document fee (Non refundable) of Rs. 5,000/- through IPG / RTGS. 

ii. E – Processing fee (Non refundable) of Rs. 2,247/- (Rupees two thousand two 

hundred and forty seven) through IPG / RTGS mode. 

iii. Bid Processing Fee (Non Refundable) of Rs. Rs. 5,00,000/- (Rupees Five Lacs 

Only) per bid through IPG / RTGS mode . 

iv. Earnest Money Deposit of Rs. 5,00,000/- (Rupees Five  Lac only) per MW 

through IPG / RTGS or in the form of bank guarantee as per format 6.3 . 

v. Summary Data Sheet for Part - I A as per format 6.13 Part  A and B 

2. E – Bid Part – I B: (Techno – Commercial Documents / Formats) 

 

i. Covering Letter as per format 6.1; 

ii. In case of a Bidding Consortium, a Power of Attorney in favor of the Lead 

Member issued by the other Members of the Consortium shall be provided in 

original as per format attached hereto as format 6.2. 

 

In the event any Member of the Bidding Consortium (other than Lead Member) 

is a foreign entity, it may submit Board Resolutions in place of Power of Attorney 

for the purpose of fulfilling the requirements under this Clause. Provided that 

such Board Resolutions shall be supported by an unqualified opinion issued by 

the legal counsel of such foreign entity stating that the Board Resolutions are in 

compliance with the applicable laws of the respective jurisdictions of the issuing 

Company and the authorizations granted therein are true and valid. 
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iii. Performance Bank Guarantee (to be submitted at the time of signing of IA) in 

the form of BG as per format 6.3 B; 

iv. Board Resolutions to be submitted as applicable as per prescribed formats 

enclosed as format 6.4 duly certified by the Company Secretary or the Director 

of the relevant Bidder, as applicable to the Bidder and mentioned hereunder: 

a. Board resolution from the Bidding Company or the Lead Member of the 

Consortium, as the case may be, in favor of the person signing the response 

to RfP; 

b. Board Resolution from the Bidding Company committing one hundred 

percent (100%) of the equity requirement for the Project / Board Resolutions 

from each of the Consortium Members together in aggregate committing to 

one hundred percent (100%) of equity requirement for the Project (in case of 

Bidding Consortium); and 

c. Board Resolutions from Parent (whose credentials were used in the 

response to RfP), of the Bidding Company / any Member of the Bidding 

Consortium, undertaking to invest the entire amount as committed by Bidding 

Company / Member of the Bidding Consortium, in event of failure of the same 

to make such investment. 

 

v. In case of a Consortium, the Consortium Agreement between the Members in 

the Consortium as per format 6.5 along with Board resolution from each 

Member of the Consortium for participating in consortium; 

vi. Format for Financial Requirements as per format 6.6 as applicable; 

vii. Format for Technical Criteria wherein Bidder shall certify that the technology to 

be adopted shall be commercially established technology and is under operation 

for at least one year. Final details of same shall be submitted within 90 days of 

signing of PPA as per format 6.7; 
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viii. A letter from the PSPCL/PSTCL  for confirming connectivity of the Project as per 

draft format 6.8; (This can also be submitted before financial closure, if the 

bidding company/ consortium is unable to procure the same at the time of 

submission of RfP). 

ix. A disclosure statement as per format 6.10 regarding participation of any parent 

company in this bidding process; 

x. Declaration by the Bidding Company / Lead Member of Bidding Consortium for 

the Proposed Technology Tie Up as per format 6.11; (This can also be 

submitted before financial closure of project, if the bidding company/ consortium 

is unable to procure the same at the time of submission of RfP). 

xi. Checklist for Bank Guarantee as per Appendix — A; 

xii. A Declaration by the bidding company / lead member of the bidding consortium 

for acceptance of the terms and conditions mentioned in RfP, all annexures 

including formats, appendices, IA and PPA as per format 6.12. 

xiii. Summary Data Sheets (Part - I B)  

Documents to be submitted: 

i. Memorandum & Articles of Association (highlighting relevant provision of Power 

/ Energy / Renewable Energy / Solar Power Plant development) if any, 

Certificate of Incorporation (if applicable) of Bidding Company / all member 

companies of Bidding Consortium along with shareholders rights and obligations 

filed with ROC. 

ii. Share holding pattern of the company; 

iii. Last three years audited balance sheets or annual reports; 

iv. Title Deeds and documents if any, denoting ownership of leasehold rights of 

bidder in respect of proposed project land. (This can also be submitted within 

150 days from the date of signing of PPA. , if the bidding company/ consortium 

is unable to procure the same at the time of submission of RfP). 
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3. E - Bid Part - II: (Price Bid) 

  

The price bid to be submitted strictly as per price bid format 6.9 to be filled 

online; 

Wherever information has been sought in specified formats, the Bidders shall fill 

in the details as per the prescribed formats and shall refrain from referring to 

any other document for providing any information required in the prescribed 

format. All the above information sought in specific formats along with 

documents sought as above must be uploaded after scanning on the e-bid 

website. 

 

3.12. Bidder Notification: 

 

The Bidder should note that: 

a. The bidder may be shortlisted based on the declarations made by them in 

relevant schedules of RfP. The documents submitted along with bid may be 

verified before signing of IA in terms of Clause 3.9. 

b. If the Bidder/ Member in a Bidding Consortium conceals any material 

information or makes a wrong statement or misrepresents facts or makes a 

misleading statement in its response to RfP, in any manner whatsoever, the 

PEDA reserves the right to reject such response to RfP and/or cancel the 

Letter of Award, if issued and the Bank Guarantee (either EMD or 

Performance BG) submitted upto that stage shall be encashed.  

c. Response submitted by the Bidder shall become the property of the PEDA 

and the PEDA shall have no obligation to return the same to the Bidder. 

d. The response to RfP shall be uploaded as mentioned in clause 3.14. No 
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change or supplemental information to a response to RfP will be accepted 

after the scheduled date and time of submission of response to RfP. PEDA 

reserves the right to seek additional clarifications from the Bidders, if found 

necessary, during the course of evaluation of the response to RfP. 

e. All the information / documents should be submitted in English / Punjabi 

language only. 

f. Bidders shall mention the name of the contact person and complete address 

of the Bidder in the covering letter. 

g. Response to RfP that are incomplete, which do not substantially meet the 

requirements prescribed in this RfP, will be liable for rejection by PEDA. 

h. Response to RfP not submitted in the specified formats will be liable for 

rejection by PEDA.  

i. Bidders delaying the submission of additional information or clarifications 

sought will be liable for rejection. 

j. Non submission and / or submission of incomplete data / information required 

under the provisions of RfP shall not be construed as waiver on the part of 

PEDA of the obligation of the Bidder to furnish the said data / information 

unless the waiver is in writing. 

k. Only Courts in Chandigarh shall have exclusive jurisdiction in all matters 

pertaining to RfP. 

 

3.13 Due Date 

 

The Bidders should upload the response to RfP as specified in e-tender notice 

by (IST) 28th July 2015 by 5.00 PM.  
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3.14 Participation in E – Bidding: 

 

For participation in the e-tendering process, the bidder shall have to get 

themselves registered with website etender.punjabgovt.gov.in and get user ID, 

password. Class -3 Digital Signature is mandatory to participate in the e-

tendering process flow, please contact us on 9888105200 / 9257209340 / 0172 

- 5095926 or contact PEDA. 

 

3.15 Method of Submission 

The response to RfP is to be submitted through e – bidding in the following 

manner; 

Part – I A: (Qualification): Contains E-processing fee, Bid processing fee, 

EMD and Summary Sheet Part – I A. 

Part – I B: (Techno Commercial): Contains all formats, technical 

documents and summary sheet Part – I B.  

& 

Part – II: Price Bid Contains only Price Bid format. 

3.16 Validity of the Response to RfP 

The Bidder shall submit the response to RfP which shall remain valid up to One 

Hundred Fifty (150) days from the last date of submission of response to RfP 

("Bid Validity"). PEDA reserves the right to reject any response to RfP which 

does not meet the aforementioned validity requirement. 

3.17 Preparation Cost 

The Bidder shall be responsible for all the costs associated with the preparation 

of the response to RfP and participation in discussions and attending pre-bid 

meeting(s), etc. PEDA shall not be responsible in any way for such costs, 

regardless of the conduct or outcome of the bid process. 
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3.18 Enquiries / Clarifications 

(i) Pre Bid Meeting: 

Clarifications / Doubts, if any, on RfP document may be addressed to 

Director at the address mentioned below on or before 12th July,2015. PEDA 

will make all efforts to respond to the same in the Pre Bid Meeting to be 

held on 14th July,2015 at 11:30 am (IST) at Chandigarh. A compiled list of 

such questionnaire and PEDA's response will be uploaded on the website 

of PEDA for information of all concerned - www.peda.gov.in. All are 

requested to remain updated with the website. No individual and separate 

reply / intimation will be given elsewhere. 

(ii) Enquiries / clarifications may be sought by the Bidder from: 

Name & Address of the 
Authorized Person of PEDA:  
 Joint Director (Projects) 
Punjab Energy Development 
Agency  
Solar Passive Complex 
Plot No. 1-2 Sector 33 - D 
 Chandigarh 

Phone (Off): 0172-
2663382,2664402 

Fax : 0172-2662865 

E-mail: 
peda_spa@yahoo.co.in   

    

3.19 Right of PEDA to Reject / Accept a Bid or Change the Capacities for 

Allocation 

PEDA reserves the right to reject all or any of the response to RfP or cancel the 

RfP without assigning any reasons whatsoever and without any liability at any 

stage. PEDA also reserves the right to change the total capacity for allocation at 

any stage even after the opening of the financial bids.  

3.20 Bank Guarantees 

 

The Bidder shall provide the following Bank Guarantees from any of the Banks 

listed in Annexure II to PEDA in a phased manner as detailed hereunder: 
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 Earnest Money Deposit (EMD): Rs. 5,00,000/- (Rupees Five  Lac Only) per 

MW in the form of Bank Guarantee or through RTGS / IPG mode along with 

RfP as per format - 6.3 A. (valid for a period of 180 days from last date of 

submission of the response to RfP). The EMD shall be in the name of bidding 

company or Lead member of a consortium (in case of consortium). In case of 

BG, the original copy of BG shall be submitted at the time of opening of e-bid, 

otherwise the bid shall not be opened. 

 Performance Guarantee (PG): Rs. 10,00,000/- (Rupees Ten   Lac only) per 

MW for each project in the form of BG or through RTGS / IPG mode at the 

time of signing of IA as per format — 6.3 B. (valid for a period of 20 months 

from the date of signing of IA). 

The Bank Guarantees shall only be in the name of bidding company / lead 

member of in case of consortium. Bank Guarantee in the name of bidder‘s 

parent company shall be not be acceptable. 

In case the Project developer is not having the banking relationship with the 

bankers listed in Annexure – 2, the bank guarantees submitted by the bidder 

other than the list provided shall not be acceptable. 

In case the bidder gives BG of a foreign bank, the bidder shall provide the said 

BG with an endorsement of State Bank of India or any branch of said foreign 

bank in India. The foreign bidder is responsible for endorsement of BG by State 

Bank of India. The BGs shall not be submitted to PEDA directly by bidder‘s 

banker. It shall be responsibility of bidder to submit the BG to PEDA as per 

stipulated terms.   

The Total Performance Guarantee calculated @ Rs. 10, 00,000/- (Rupees Ten 

Lac Only) per MW shall be submitted  at the time of signing of IA.   The EMD of 

un-successful bidder shall be released after selection and issuance of Letter of 
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Award (LoA) to successful bidder(s). The EMD of successful bidders shall be 

released only after submission of Performance Guarantees and signing of PPA. 

In case, PEDA offers to execute the IA with the selected bidder and if the 

selected bidder does not submit the requisite documents or does not execute 

the IA within the stipulated time period, the EMD shall be forfeited.  

Similarly, if PSPCL offers to execute the PPA with selected bidder and if the 

selected bidder refuses to execute the PPA or is unable to execute the PPA 

within stipulated time period, the bank guarantees towards EMD shall be 

forfeited. 

The Bank Guarantees have to be executed on non - judicial stamp paper of 

appropriate value as per Stamp Act relevant to place of execution. The Bank 

Guarantees have to be in the name of the Bidding Company / Lead Member of 

Bidding Consortium. 

In order to facilitate the bidders to submit the Bank Guarantee as per the 

prescribed format and in line with the requirements, checklist at Appendix — A 

has been attached. Bidders are advised to take note of the above checklist 

while submitting the Bank Guarantees. 

3.21 Minimum Equity to be held by the Promoter 

 

The Company developing the project shall provide the information about the 

Promoters and their shareholding in the Company to PEDA indicating the 

controlling shareholding at the stage of submission of RfP to PEDA. 

 

No change in the shareholding of the Bidding Company or Bidding Consortium 

developing the Project shall be permitted from the date of response to the RfP 
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till one year after commissioning of the project. However, in case the Project is 

being developed by a listed company, this condition will not be applicable. 

 

The controlling shareholding shall mean more than 50% of the voting rights and 

equity paid – up share capital in the Company / Consortium. 

Note: In case Bidding Company or Bidding Consortium is selected for more 

than one project, then separate project company can be formed for each 

project; however the equity commitment (in case of bidding consortium) as 

informed at the stage of RfP shall be maintained in all the project companies to 

be formed till one year after commissioning of the project. Similarly for the 

Bidding Company, forming a project company with no change in Shareholding 

pattern & controlling shareholding as informed at the stage of RfP upto one year 

after Commissioning of the Project. 

 

3.22 Financial Closure or Project Financing Arrangements: 

 

The Project Developer shall report tie up of Financing Arrangements for the 

projects within 150 days from the date of signing Power Purchase Agreement. 

At this stage, the Project Developer would furnish the following documents: 

(i) The project developer will submit the final technology selection viz. 

Crystalline/ Thin Film/ Concentrator PV/specific any other technology etc.  

(ii) Order copy / agreement copy, with Technology Provider / supplier for 

supply of modules, equipments for said technology.  

(iii) A certificate from the project / client situated anywhere in world that the 

technology supplied by the Manufacturer / Technology Provider is in 

successful operation.  

(iv) The project developer will submit the final loan sanction letter from the 

bank/FI along with copy of the signed loan agreement with the FI/Bank as 
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compliance documents indicating financial closure.In case the financial 

closure is achieved from foreign lenders/other pvt institutions/lenders, 

certified copy of the sanction letter and loan agreement copy will have to be 

furnished along with the CA statement certifying that the documents are 

final and true and that the company has achieved financial closure. 

 

Note:  

 

(a) In case of Bidding Consortium, the ownership of land or leasehold right of 

project land is in the name of any member of consortium then the same shall be 

transferred to the Project Company within 150 days from the date of signing of 

PPA. 

 

3.23 Commissioning : 

 

Commissioning Schedule and Penalty for Delay in commissioning: 

 

The Solar PV Project shall be commissioned within 12 (Twelve ) months from 

the date of signing of PPA.  After 12 months period , extension can be given for 

30 days in the First go on payment of a fee of Rs. 20000/MW/day and after 30 

days for another period of maximum 60 days on a payment of a fee of 

Rs.40,000/MW/day.  Thereafter, PEDA retains the right for forefeiture of 100% 

Performance Guarantee.SPD shall be required to intimate at least 15 days in 

advance to PEDA that they need extension in commissioning and they shall pay 

the extension fee for the period extension is sought at least 7 days in 

advance.In case the SPD fails to pay the applicable extension fees to PEDA, 

the same shall be recovered by encashment of the performance BG at the time 

of grant of extension.If still there are any dues/fees left over even after PBG 

encahment, PEDA shall in first go recover the same from the energy dues 
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payable to the SPD by PSPCL under PPA .PSPCL shall release the same to 

PEDA under intimation to the company. 

                          In case the commissioning of project is delayed beyond 15 

months from the date of signing of PPA, the Project Developer shall pay to 

PSPCL the Liquidated Damages at a rate of Rs. 20,000/- (Rupees Twenty 

Thousand Rupees Only) per MW per day for delay in such remaining Capacity 

which is not commissioned. The maximum time period allowed for 

commissioning of the full Project Capacity with encashment of Performance 

Bank Guarantees and payment of Liquidated Damages shall be limited to 17 

months from the date of signing of PPA. The amount of liquidated damages 

worked out as above shall be recovered by PSPCL from the payments due to 

the Project Developer on account of sale of solar power to PSPCL. In case, the 

Commissioning of the Project is delayed beyond 17 months from the date of 

signing of PPA, the PPA capacity shall stand reduced / amended to the Project 

Capacity Commissioned and the PPA for the balance Capacity will stand 

terminated and shall be reduced from the selected Project Capacity. The LoA & 

IA shall also stand terminated for the  balance un-commissioned capacity. 

In such an event, the project developer shall not be entitled to avail any 

of the fiscal benefits / exemptions granted to it, including but not 

limited, to stamp duty / registration fee for purchase / acquiring 

leasehold rights of project land, exemption of CLU, EDC charges etc. 

The project developer shall be liable for return of benefits to the 

Government.   

Part Commissioning: 

Part commissioning of the Project shall be accepted by PEDA subject to the 

condition that the minimum capacity for acceptance of part commissioning shall 

be  5  MW.  
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The PPA will remain in force for a period of 25 years from the date of 

acceptance of part commissioning of the Project. 

 

3.24 Time Schedule for Commissioning of Solar PV Power Projects 

Selection of Solar PV Projects shall be carried out according to the timeline 

given below: 

Sr. No. Event Date (D) 

1. Issue of  Letter of Award (LoA) Zero date 

2. Signing of  Implementation Agreement Within 30 days from the 
issue of Letter of award (LoA 
date + 30 days) 
 

3. Signing of Power Purchase 
Agreement 

Within 30 days from the date 
of Signing of IA (LoA + 60  
days) 

4. Financial closure / Financing 
Arrangement for the project 

Submission of documents for 
financial closure / Financing 
Arrangement within 150 days 
from the date of signing of 
PPA ( PPA  + 150 days) 

5. Commissioning of the Project 12 months from the date of 
signing of PPA  
 
 
 
 
 
 
 
 
 
 
 
 
 

6  Extension of 30 days with fee Rs. 20000 / 
MW / day 

13 months from the date of 
signing of PPA  
 

7 Further Extension of 60 days with Fee  of 
Rs. 40,000/MW/day  

15 months from the date of 
signing of PPA  
 

6.  After 15 months   Right retains with PEDA for 
forfeiture of Performance BG 

7. Commissioning post performance BG 
forfeiture with Liquidated Damages 

17  months from date of 
signing of PPA 
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Section 4 

 

EVALUATION CRITERIA 
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4. EVALUATION CRITERIA 

4.1 The evaluation process comprises of the following two steps: 

 

a. Step I - Responsiveness check 

b. Step II - Bid evaluation 

 

a. Step I - Responsiveness check 

The response to RfP submitted by the Bidder shall be scrutinized to establish 

"Responsiveness". Each Bidder's response to RfP shall be checked for 

compliance with the submission requirements set forth in this RfP. 

Any of the following conditions shall cause the Bid to be "Non-responsive". 

i) Response to RfP not received by the due date and time of e bid 

ii) Response to RfP submitted by a Bidding Consortium not including the 

Consortium Agreement 

iii) Response to RfP having Conflict of Interest 

iv) Bidder submitting or participating in more than three projects either as a 

Bidding Company or as a Member of Bidding Consortium 

v) Non submission of Processing fee or EMD in acceptable form along with 

RfP document 

 

The bids which become non responsive shall be disqualified and further bid 

evaluation of these bids will not be carried out. These non responsive bids 

will not be made responsive by accepting of any documents by PEDA. 

b. Step II - Bid Evaluation 

Step II (Bid evaluation) will be carried out considering the information furnished 

by Bidders as prescribed under Section 6 - Formats. This step would involve 
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evaluation of techno commercial documents of the Bidding Company/ Bidding 

Consortium as per the provisions specified in Section 3 of this RfP. 

c. Price Bid Evaluation: 

The bidders whose bids get qualified as a result of compliance to terms and 

conditions mentioned in Section 3 of the RfP and submission of formats as per 

Section 6, their price bids only shall be opened. 

The selection of bidders shall be based on net availed tariff after providing 

discount on generic tariff notified by CERC for Solar PV Power Projects for FY 

2015-16, irrespective of availing Normal Rate of depreciation / Accelerated Rate 

of depreciation. PEDA will shortlist the bidders based on the net tariff arrived in 

Rs. Per kWh after reduction of discount offered by the bidder (Refer format 

6.9). The bidder offering the lowest net availed tariff shall be selected as L1 and 

so on till the total aggregate capacity as per Clause 3.1 is reached. The bidders 

offering discounted tariff above the bench mark tariff notified for F.Y. 2015-16 

shall not be selected. 

If there is any discrepancy between numeric figures and words, the words 

mentioned will prevail. 
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Section 5 

 

ROLE OF PEDA  
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5 Other Provisions: 

 

5.1 Role of PEDA as a Project Facilitator: 

 

- PEDA will provide necessary support to facilitate the development of 

the projects. This may include facilitation in the following areas:  

 

o Single Window facilitation for obtaining project approvals / clearances 

provided all the complete applications and documents are submitted with 

in the required time periods by the SPD‘s. 

o Assistance for obtaining feasibility clearance for substation grid 

connectivity. 

o Grant of fiscal assistance under NRSE policy 2012. 
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Section 6 

 

FORMAT FOR BID SUBMISSION 
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6.0 FORMATS AND SUPPORTING DOCUMENTS FOR BID SUBMISSION 

 

FORMATS: 

The following formats are required as a part of e-bid submission for      Part - I A 

and Part - I B documents as part of the RfP.  

i. Format of Covering Letter (format 6.1) 

ii. Formats for Power of Attorney (format 6.2) 

iii. Format for Earnest Money Deposit (EMD) (format 6.3 A) 

iv. Format for Performance Bank Guarantee (format 6.3 B) 

v. Format for Board Resolutions (format 6.4) 

vi. Format for the Consortium Agreement (format 6.5) 

vii. Format for Financial Requirement (format 6.6) 

viii. Format for Technical Criteria (format 6.7) (This can also be submitted 

before financial closure of project, if he is unable to procure the same at 

the time of submission of RfP). 

ix. Format for Grid Feasibility Letter to be obtained from PSPCL (format 6.8) 

(This can also be submitted before financial closure of project, if he is 

unable to procure the same at the time of submission of RfP). 

x. Format for Price Bid (format 6.9 ) (To be filled online) 

xi. Format for Disclosure (format 6.10) 

xii. Format for Declaration by the Bidding Company / Lead Member of Bidding 

Consortium for the Proposed Technology Tie Up as per format 6.11; 

xiii. Format for Declaration from Biding Company for acceptance of terms and 

conditions mentioned in RfP, IA and PPA documents as per format 6.12. 

xiv. Format for Summary Sheet Part -  format 6.13 Part-A and Part-B(To be 
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filled online) 

 

SUPPORTING DOCUMENTS: 

 

All scanned documents including the following documents are required to 

be filed along with e-bid in PDF format. 

i. Title Deeds and documents if any, denoting ownership of leasehold rights 

of bidder in respect of proposed project land ,Memorandum & Article of 

Association, Certificate of incorporation of Bidding Company / all member 

companies of Bidding Consortium. 

ii. Copy of the shareholding along with their terms & conditions as filed with 

ROC. 

iii. Copy of the last three years audited balance sheets or Annual Accounts 

Statement for last three years as per clause no. 3.6 (C). 
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6.1 Format of Covering Letter 

 

 (The covering letter should be on the Letter Head with a seal of the Bidding 

Company / Lead Member of the Bidding Consortium) 

 

 Date   :  ____________________________ 

 From   : ____________________________ 

 (Insert name and address of Bidding Company / Lead Member of the Bidding 

Consortium) 

 Tel. #   : 

 Fax. #   : 

 E-mail address : 

 

 To, 

 Director, 

Punjab Energy Development Agency  

Solar Passive Complex 

Plot No. 1- 2, Sector 33 – D, 

Chandigarh 
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Sub: Response to RfP for development of Solar PV Power Project under Phase-

III 

 

 Dear Sir, 

 

 We, the undersigned __________ [insert name of the “Bidder”] having read, 

examined and understood in detail the RfP including Qualification Requirements 

in particular and IA for implementation of Project with PEDA and PPA for supply 

of solar power for 25 years to  PSPCL, hereby submit our bid in response to 

RfP. We confirm that neither we nor any of our Parent Company / Group 

Company / director(s) has submitted response to RfP other than this response 

to RfP, directly or indirectly. We are submitting application for the development 

of following Solar PV Project(s):  

 

Projec

t No. 

Capacity (MW) Location of Project 

(Village, Tehsil and District) 

I   

II   

III   

 

 Note: All formats (format sr. no. i to xiv) and supporting documents (sr. no. i to 

iv) per Clause 6.0 of section 6 are to submitted separately in PDF format for 

each project along with separate EMD for each project. 

3. We give our unconditional acceptance to the RfP, dated _________ [Insert 

date in dd/mm/yyyy] and IA, PPA attached thereto, issued by the PEDA. In 

token of our acceptance to the RfP, IA & PPA, we have signed a declaration for 

acceptance of terms and conditions thereof. We shall ensure that the IA & PPA 
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is executed as per the provisions of the RfP and provisions thereof shall be 

binding on us. Further, we confirm that the Project shall be commissioned 

within 12 months of the date of signing of PPA. 

3. Earnest Money Deposit (EMD) details as follows. 

Project 

No. 

Project 

Capacit

y, MW 

EMD Details of IPG / RTGS 

Amount, 

Rs. 

Bank 

Guarantee 

No. and 

Date 

Name of 

the 

issuing 

bank and 

Branch 

Amount, 

Rs. 

Name of 

the 

issuing 

bank and 

Branch 

Transa

ction 

No. 

I        

II        

        

4. We have submitted our response to RfP strictly as per Section - 6 (formats) of 

this RfP, without any deviations, conditions and without mentioning any 

assumptions or notes in the said formats. 

5. Acceptance 

 We hereby agree and accept that the decision made by PEDA in respect of 

any matter regarding or arising out of the RfP shall be binding on us. We 

hereby expressly waive any and all claims in respect of this process. 

 

6. Familiarity with Relevant Indian Laws & Regulations 

 We confirm that we have studied the provisions of the relevant Indian laws and 

regulations as required to enable us to submit this response to RfP and to 

execute the IA and PPA, in the event of our selection as Successful Bidder. 

7. We are uploading herewith our response to the RfP with formats duly signed as 

desired by you in the RfP for your consideration. 
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8. It is confirmed that our response to the RfP is consistent with all the 

requirements of submission as stated in the RfP and subsequent 

communications from the PEDA. 

9. The information submitted in our response to the RfP is correct to the best of 

our knowledge and understanding. We shall be solely responsible for any errors 

or omissions if any, in our response to the RfP. 

10. We confirm that all the terms and conditions of our Bid are valid up to 

___________(Insert date in dd/mm/yyyy) for acceptance (i.e. a period of 150 

(one hundred and fifty) 150 days from the last date of submission of response 

to RfP). 

11. Contact details of our authorized person are as under: 

Name   :  

Designation  : 

Company  : 

Address  : 

Telephone Nos. : 

Mobile No.  : 

Fax Nos.  : 

E – Mail  :   

 

12. We have neither made any statement nor provided any information in this Bid, 

which to the best of our knowledge is materially inaccurate or misleading. 

Further, all the confirmations, declarations and representations made in our Bid 

are true and accurate. In case this is found to be incorrect after our selection as 

Successful Bidder, we agree that the same would be treated as a bidder‘s 
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event of default under IA, PPA, and consequent provisions of IA, PPA shall 

apply. 

Dated the __ day of ______ , 20... 

Thanking you, 

Yours faithfully, 

 

(Name, Designation and Signature of the Authorized Signatory by the 

Board along with Company Seal) 
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6.2 Format for Power of Attorney to be provided by each of the other members 

of the Consortium in favor of the Lead Member 

 

POWER OF ATTORNEY 

 

(To be on non - judicial stamp paper of appropriate value as per Stamp 

Act relevant to place of execution) 

 

KNOW ALL MEN BY THESE PRESENTS THAT ____________________ 

[Name of the Consortium member company - 1] having its registered office at 

____________ and __________ [Name of the Consortium member company - 

2] having its registered office at _____________ (Insert names and registered 

offices of all Members of the Consortium) the Members of Consortium have 

formed a Bidding Consortium named _________________(insert name of the 

Consortium, if finalized) (hereinafter called the ―Consortium‖) vide Consortium 

Agreement dated _____ (copy enclosed) and having agreed to appoint 

______________[Name & Address of the Lead Member Company] as the Lead 

Member of the said Consortium do hereby constitute, nominate and appoint 

M/s. _________________ a Company incorporated under the Companies Act 

1956 of and having its Registered / Head Office at  as our duly constituted lawful 

Attorney (hereinafter called as ―Lead Member‖) to exercise all or any of the 

powers for and on behalf of the Consortium in regard to submission of the 

response to RfP and if required, submission of Bid against RfP (in the event of 

short listing as a qualified Bidder). We also authorize the said Lead Member to 

undertake the following acts: 

i) To submit on behalf of Consortium Members response to RfP and if required to 

submit Bid in response to RfP. 

 

ii) To do any other acts or submit any information‘s and documents related to the 
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above response to RfP Bid, if required. 

 

It is expressly understood that in the event of the Consortium being selected as 

Successful Bidder, this Power of Attorney shall remain valid, binding and 

irrevocable until the Bidding Consortium achieves execution of IA and PPA. 

 

We as the Member of the Consortium agree and undertake to ratify and confirm 

all whatsoever the said Attorney / Lead Member has done on behalf of the 

Consortium Members pursuant to this Power of Attorney and the same shall 

bind us and deemed to have been done by us. 

 

IN WITNESS WHERE OF __________________ [Name of member consortium 

Company], as the Member of the Consortium have executed these presents on 

this day of under the Common Seal of our company. 

 

For and on behalf of Consortium Member M/s. __________________ 

(Signature of person authorized by the board) 

 

 

Name    :  

Designation   :  

Place    : 

Date    : 

Accepted 

(Signature, Name, Designation and Address of the person authorized by 

the board of the Lead Member along with Company Seal) 

Attested 
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(Signature of the executants) 

(Signature & stamp of Notary of the place of execution) 

Place   : 

Date   :  

 

Note: Lead Member in the Consortium shall have the controlling shareholding 

of more than 50% of voting rights. 
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Format 6.3 A: Format of Bank Guarantee for Earnest Money Deposit 

 

(Note: Separate EMDs in the form of BG to be submitted for each project) 

 

(To be on non - judicial stamp paper of appropriate value as per Stamp Act relevant 

to place of execution). 

 

In consideration of the ______________ [Insert name of the Bidder] (hereinafter 

referred to as “Bidder”) submitting the response to RfP inter alia for selection of the 

project of the capacity of ______ MW, at  ___________________[Insert Capacity of 

Plant and name of the place] under Grid Connected Solar Photovoltaic Power 

Projects of Phase – III for supply of power there from on long term basis, in response 

to the RfP  dt. ___________ issued by Punjab Energy Development Agency 

(hereinafter referred to as ―PEDA‖) and PEDA considering such response to the RfP 

of _______________ [insert the name of the Bidder] as per the terms of the RfP, the 

___________________ [insert name & address of bank] hereby agrees 

unequivocally, irrevocably and unconditionally to pay to PEDA having Registered 

Office at  Plot No.1-2, Sector 33-D, Chandigarh forthwith on demand in writing from 

PEDA or any Officer authorized by it in this behalf, any amount upto and not 

exceeding Rupees __________________ [Insert amount not less than that derived on 

the basis of Rs. 5,00,000/- (Rupees Five   Lac only) per MW of capacity proposed] 

only, on behalf of  _____________ [Insert name of the Bidder]. 

 

This guarantee shall be valid and binding on this Bank up to and including 

__________________ [insert date of validity in accordance with clause 3.20 of this 

RfP] and shall not be terminable by notice or any change in the constitution of the 

Bank or the term of contract or by any other reasons whatsoever and our liability 

hereunder shall not be impaired or discharged by any extension of time or variations 
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or alternations made, given, or agreed with or without our knowledge or consent, by 

or between parties to the respective agreement. 

Our liability under this Guarantee is restricted to Rs. _____________________ (Rs. 

____________ only). Our Guarantee shall remain in force until _________ [insert 

date of validity in accordance with clause 3.19 and 3.22  of this RfP]. PEDA shall be 

entitled to invoke this Guarantee till _____________ [insert date of validity in 

accordance with clause 3.22 of this RfP]. The Guarantor Bank hereby agrees and 

acknowledges that the PEDA shall have a right to invoke this Bank Guarantee in part 

or in full, as it may deem fit. 

 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in 

addition to the written demand by PEDA, made in any format, raised at the above 

mentioned address of the Guarantor Bank, in order to make the said payment to 

PEDA. 

 

The Guarantor Bank shall make payment hereunder on first demand without 

restriction, reservation or conditions and notwithstanding any objection by 

____________ [Insert name of the Bidder] and / or any other person. The Guarantor 

Bank shall not require PEDA to justify the invocation of this Bank Guarantee, nor 

shall the Guarantor Bank have any recourse against PEDA in respect of any payment 

made hereunder. 

 

This Bank Guarantee shall be interpreted in accordance with the laws of India and 

the courts at Chandigarh shall have exclusive jurisdiction. 

 

The Guarantor Bank represents that this Bank Guarantee has been established in 

such form and with such content that it is fully enforceable in accordance with its 

terms as against the Guarantor Bank in the manner provided herein. 
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This Bank Guarantee shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor 

Bank. 

 

This Bank Guarantee shall be a primary obligation of the Guarantor Bank and 

accordingly PEDA shall not be obliged before enforcing this Bank Guarantee to take 

any action in any court or arbitral proceedings against the Bidder, to make any claim 

against or any demand on the Bidder or to give any notice to the Bidder or to enforce 

any security held by PEDA or to exercise, levy or enforce any distress, diligence or 

other process against the Bidder. 

The Guarantor Bank acknowledges that this Bank Guarantee is not personal to 

PEDA and may be assigned, in whole or in part, (whether absolutely or by way of 

security) by PEDA to any entity to whom PEDA is entitled to assign its rights and 

obligations under the IA. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is 

restricted to Rs. _________ (Rs. ________________________ only) and it shall 

remain in force until ____________________ [Date to be inserted on the basis of 

Clause 3.19and 3.22 of this RfP]. We are liable to pay the guaranteed amount or any 

part thereof under this Bank Guarantee only if PEDA serves upon us a written claim 

or demand. 

Signature   :  

Name    : 

Power of Attorney No. :  

For 

________________ [Insert Name of the Bank] 

Banker's Stamp and Full Address. Dated this

 day of, 20____ 
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Format 6.3 B: Format for Performance Bank Guarantee 

 

(Note: For each project Total Performance Guarantee (including Performance 

Guarantee @ Rs. 10,00,000/- (Rupees Ten  Lac only) per MW) is to be submitted) 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution) 

 

In consideration of the ____________________ [Insert name of the Bidder] 

(hereinafter referred to as selected “Solar Power Developer” (SPD))  submitting the 

response to RfP for selection of the project of the capacity of ______ MW, at 

___________________ [Insert name of the place] under New Grid Connected Solar 

Photovoltaic Power Projects of Phase III, for supply of power on long term basis, in 

response to the RfP dated _________ [Insert the date of issuance of RfP] issued by 

Punjab Energy Development Agency (hereinafter referred to as ―PEDA‖) having 

Registered Office at, Plot No. 1 – 2, Sector, 33-D, Chandigarh, PEDA considering 

such response to the RfP of _______ [insert the name of the selected Solar Power 

Developer] (which expression shall unless repugnant to the context or meaning 

thereof include its executers, administrators, successors and assignees) and 

selecting the Solar Power Project of the developer and issuing Letter of Award (LoA) 

no. ________ dated to _________________(Insert Name of selected Solar Power 

Developer) as per terms of RfP and the same having been accepted by the selected 

SPD resulting in a Implementation Agreement to be entered into, for development of 

solar power project _________________ [from selected Solar Power Developer or a 

Project Company, ____________ {a Special Purpose Vehicle (SPV) formed for this 

purpose}, if applicable]. As per the terms of the RfP, the _______________ [insert 

name & address of bank] hereby agrees unequivocally, irrevocably and 
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unconditionally to pay to PEDA at __________________[Insert Name of the Place 

from the address of the PEDA] forthwith on demand in writing from PEDA or any 

Officer authorized by it in this behalf, any amount upto and not exceeding Rupees 

_____________ [Total Value] only, on behalf of ______________[Insert name of the 

selected Solar Power Developer]. 

This guarantee shall be valid and binding on this Bank up to and including 

___________[Insert the validity of Bank Guarantee] and shall not be terminable by 

notice or any change in the constitution of the Bank or the term of contract or by any 

other reasons whatsoever and our liability hereunder shall not be impaired or 

discharged by any extension of time or variations or alternations made, given, or 

agreed with or without our knowledge or consent, by or between parties to the 

respective agreement. 

Our liability under this Guarantee is restricted to Rs. ________________ (Rs. 

_______________ only). Our Guarantee shall remain in force until _________ 

PEDA shall be entitled to invoke this Guarantee till________. 

The Guarantor Bank hereby agrees and acknowledges that the PEDA shall have a 

right to invoke this Bank Guarantee in part or in full, as it may deem fit. 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in 

addition to the written demand by PEDA, made in any format, raised at the above 

mentioned address of the Guarantor Bank, in order to make the said payment to 

PEDA. 

The Guarantor Bank shall make payment hereunder on first demand without 

restriction, reservation or conditions and notwithstanding any objection by 

____________ [Insert name of the selected Solar Power Developer] and / or any 

other person. The Guarantor Bank shall not require PEDA to justify the invocation of 
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this Bank Guarantee, nor shall the Guarantor Bank have any recourse against PEDA 

in respect of any payment made hereunder. 

This Bank Guarantee shall be interpreted in accordance with the laws of India and 

the courts at Chandigarh shall have exclusive jurisdiction. 

The Guarantor Bank represents that this Bank Guarantee has been established in 

such form and with such content that it is fully enforceable in accordance with its 

terms as against the Guarantor Bank in the manner provided herein. 

This Bank Guarantee shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor 

Bank. 

This Bank Guarantee shall be a primary obligation of the Guarantor Bank and 

accordingly PEDA shall not be obliged before enforcing this Bank Guarantee to take 

any action in any court or arbitral proceedings against the selected Solar Power 

Developer, to make any claim against or any demand on the selected Solar Power 

Developer or to give any notice to the selected Solar Power Developer or to enforce 

any security held by PEDA or to exercise, levy or enforce any distress, diligence or 

other process against the selected Solar Power Developer. 

The Guarantor Bank acknowledges that this Bank Guarantee is not personal to 

PEDA and may be assigned, in whole or in part, (whether absolutely or by way of 

security) by PEDA to any entity to whom PEDA is entitled to assign its rights and 

obligations under the IA. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is 

restricted to Rs. ___________ (Rs. _________________ only) and it shall remain in 

force until ________________. We are liable to pay the guaranteed amount or any 

part thereof under this Bank Guarantee only if PEDA serves upon us a written claim 

or demand. 
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Signature   :   

Name    : 

Power of Attorney No. : 

 

For 

__________________ [Insert Name of the Bank] 

 

Banker's Stamp and Full Address. 

 

Dated this day of , 20_ 

 

Witness  : 

Signature  : 

Name and Address : 

Signature  :  

Name and Address : 

Notes: 

1. The Stamp Paper should be in the name of the Executing Bank. 

2. The Performance Bank Guarantee shall be executed by any of the Bank from 

the List of Banks enclosed. 
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Appendix — A 

CHECK LIST FOR BANK GUARANTEES 

 

SI. No. Details of checks YES / NO. 

a)  Is the BG on non - judicial Stamp paper of 

appropriate value, as per applicable Stamp Act of the 

place of execution. 

 

b)  Whether date, purpose of purchase of stamp paper 

and name of the purchaser are indicated on the back 

of Stamp paper under the Signature of Stamp 

vendor? (The date of purchase of stamp paper 

should be not later than the date of execution of BG 

and the stamp paper should be purchased either in 

the name of the executing Bank or the party on 

whose behalf the BG has been issued. Also the 

Stamp Paper should not be older than six months 

from the date of execution of BG). 

 

c)  In case of BGs from Banks abroad, has the BG been 

executed on Letter Head of the Bank endorsed by 

SBI, India or any branch in India of BG issuing 

foreign bank.  

 

d)  Has the executing Officer of BG indicated his 

name, designation and Signing Power / Authority no. 

on the BG? 

 

e)  Is each page of BG duly signed / initialed by 

executants and whether stamp of Bank is affixed 

thereon? Whether the last page is signed with full 

particulars including two witnesses under seal of 

Bank as required in the prescribed Performa? 
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SI. No. Details of checks YES / NO. 

f)  Does the Bank Guarantees compare in verbatim with 

the Performa prescribed in the Bid Documents? 
 

g)  Are the factual details such as Bid Document No. / 

Specification No., / LoA No. (if applicable) / Amount 

of BG and Validity of BG correctly mentioned in the 

BG. 

 

h)  Whether overwriting / cutting, if any, on the BG have 

been properly authenticated under signature & seal 

of executants? 

 

i)  Whether the BG has been issued by a Bank in line 

with the provisions of Bidding documents? 
 

j)  In case BG has been issued by a Bank other than 

those specified in Bidding Document, is the BG 

confirmed by a Bank in India acceptable as per 

Bidding documents? 
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Format 6.4 - Formats for Board Resolutions 

 

(Formats for the Board resolution to be passed) 

 

The Board, after discussion, at the duly convened Meeting on __________ (Insert 

date), with the consent of all the Directors present and in compliance of the 

provisions of the Companies Act, -------, passed the following Resolution: 

1. RESOLVED THAT Mr. / Ms. _____________, age_______ years,  

occupation______________, resident of _____________ be and is hereby 

authorized to do on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our response to RfP for the Project, under 

'Selection of New Grid Connected Solar Photo Voltaic Project' of Phase – III in the 

state of  Punjab, including signing and submission of all documents and providing 

information / response to RfP to PEDA, representing us in all matters before 

PEDA, and generally dealing with PEDA in all matters in connection with our bid 

for the said Project. (To be provided by the Bidding Company or the Lead Member 

of the Consortium). 

  

2. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, ----

---------and compliance thereof and as permitted under the Memorandum and 

Articles of Association of the company, approval of the Board be and is hereby 

accorded to invest total equity in the Project. (To be provided by the Bidding 

Company). 

 

[Note: In the event the Bidder is a Bidding Consortium, in place of the above 

resolution at Sr. No. 2, the following resolutions are to be provided] 
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FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, ---

----------------- and compliance thereof and as permitted under the Memorandum 

and Articles of Association of the company, approval of the Board be and is 

hereby accorded to invest ______(%) equity [Insert the percentage (%) of equity 

commitment as specified in Consortium Agreement] in the Project. (To be provided 

by the each Member of the Bidding Consortium including Lead Member such that 

total equity commitment is 100%). 

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to 

participate in consortium with ______________ [Insert the name of other Members 

in the Consortium] and Mr. / Ms.___________, age_______ years, 

occupation______________, resident of _____________ be and is hereby 

authorized to execute the Consortium Agreement. (To be provided by the each 

Member of the Bidding Consortium including Lead Member) 

And 

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to 

contribute such additional amount over and above the percentage limit (specified 

for the Lead Member and other member in the Consortium Agreement) to the 

extent becoming necessary towards the total equity share in the Project Company, 

obligatory on the part of the Consortium pursuant to the terms and conditions 

contained in the Consortium Agreement dated   executed by the Consortium as 

per the provisions of the RfP. [To be passed by the Lead Member and other 

members of the Bidding Consortium]. 

 

3. RESOLVED THAT approval of the Board be and is hereby accorded to M/s. 

______________ (Insert name of Bidding Company / Consortium Member(s)) to 

use our financial capability for meeting the Qualification Requirements for the 

Project 'Selection of New Grid Connected Solar Photo Voltaic Project ' of Phase – 
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III and confirm that all the equity investment obligations of M/s _____________ 

(Insert Name of Bidding Company / Consortium Member(s)), shall be deemed to 

be our equity investment obligations and in the event of any default the same shall 

be met by us. [To be passed by the entity(s) whose financial credentials have 

been used i.e. Parent Company]. 

 

Certified True Copy 

(Signature, Name and stamp of Company Secretary / Director along with 

Company Seal)  

 

Notes: 

 

1) This certified true copy should be submitted on the letterhead of the Company, 

signed by the Company Secretary / Director. 

2) The contents of the format may be suitably re-worded indicating the identity of 

the entity passing the resolution. 

3) This format may be modified only to the limited extent required to comply with 

the local regulations and laws applicable to a foreign entity submitting this 

resolution. For example, reference to Companies Act 1956 may be suitably 

modified to refer to the laws applicable to the entity submitting the resolution. 

However, in such case, the foreign entity shall submit an unqualified opinion 

issued by the legal counsel of such foreign entity, stating that the Board 

resolutions are in compliance with the applicable laws of the respective 

jurisdictions of the issuing company and the authorizations granted therein are 

true and valid. 
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Format 6.5 - Consortium Agreement 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution) 

 

THIS Consortium Agreement ("Agreement") executed on this ___________day of 

Two thousand ________________between M/s _________________ [insert name of 

Lead a Company] and having its Registered (hereinafter called the "Member - 1", 

which expression successors, executors and permitted assigns) and M/s 

___________ a Company incorporated under the laws __________ of and having its 

Registered Office at _____________ (hereinafter called the "Member - 2", which 

expression shall include its successors, executors and permitted assigns), M/s 

______________ a Company incorporated under the laws of ______________ and 

having its Registered Office at ______________ (hereinafter called the "Member - 

3", which expression shall include its successors, executors and permitted assigns), 

[The Bidding Consortium should list the details of all the Consortium Members] for the 

purpose of submitting response to RfP and execution of IA and PPA (in case of 

award), against RfP dated issued by PEDA a Company incorporated under the 

[Companies Act, -------------------, and having its Registered Office at or constituted 

under 

WHEREAS, each Member individually shall be referred to as the "Member" and all of 

the Members shall be collectively referred to as the "Members" in this Agreement. 

AND WHEREAS the PEDA desires to create solar PV power generation capacity for 

sale of power to State utility (PSPCL) under New Grid Connected Solar Photovoltaic 

Projects of Phase-III; 

AND WHEREAS, the PEDA had invited response to RfP vide its Request for 

Proposal (RfP) dated _________, WHEREAS the RfP stipulates that in case 
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response to RfP is being submitted by a Bidding Consortium, the Members of the 

Consortium will have to submit a legally enforceable Consortium Agreement in a 

format specified by PEDA wherein the Consortium Members have to commit equity 

investment of a specific percentage for the Project. 

NOW THEREFORE, THIS AGREEMENT WITNESSTH AS UNDER: 

In consideration of the above premises and agreements all the Members in this 

Bidding Consortium do hereby mutually agree as follows: 

1. We, the Members of the Consortium and Members to the Agreement do hereby 

unequivocally agree that Member-1 (M/s___________), shall act as the Lead 

Member as defined in the RfP for self and agent for and on behalf of Member-2, 

Member - 3. 

2. The Lead Member is hereby authorized by the Members of the Consortium and 

Members to the Agreement to bind the Consortium and receive instructions for 

and on their behalf. 

3. Notwithstanding anything contrary contained in this Agreement, the Lead 

Member shall always be liable for the equity (as well as total financing if 

committed to be met from internal financing) investment obligations of all the 

Consortium Members i.e. for both its own liability as well as the liability of other 

Members. 

4. The Lead Member shall be liable and responsible for ensuring the individual and 

collective commitment of each of the Members of the Consortium in discharging 

all of their respective equity as well as other financing if committed to be met 

internally obligations. Each Member further undertakes to be individually liable 

for the performance of its part of the obligations without in any way limiting the 

scope of collective liability envisaged in this Agreement. 

5. Subject to the terms of this Agreement, the share of each Member of the 

Consortium in the issued equity share capital of the project Company is / shall be 

in the following proportion: 
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Name Percentage 

Member 1 --- 

Member 2 --- 

Member 3 --- 

Total 100% 

 

(Lead Member of the Consortium shall hold more than 50% of shares) 

 

We acknowledge that after submission of RfP, the share holding pattern and the 

controlling shareholding pattern (more than 50% of the voting rights) in the Project 

Company developing the Project shall be maintained for a period of (1) one year 

after commissioning. 

6. The Lead Member, on behalf of the Consortium, shall inter alia undertake full 

responsibility for liaising with Lenders or through internal accruals and mobilizing 

debt resources for the Project, and ensuring that the Seller achieves Financial 

Closure in terms of the IA and PPA. 

7. In case of any breach of any equity investment as well as other financing 

requirements commitment by any of the Consortium Members, the Lead Member 

shall be liable for the consequences thereof. 

8. Except as specified in the Agreement, it is agreed that sharing of responsibilities 

as aforesaid and equity investment obligations thereto shall not in any way be a 

limitation of responsibility of the Lead Member under these presents. 

9. It is further specifically agreed that the financial liability for equity contribution of 

the Lead Member shall not be limited in any way so as to restrict or limit its 

liabilities. The Lead Member shall be liable irrespective of its scope of work or 

financial commitments. 

10. This Agreement shall be construed and interpreted in accordance with the Laws 

of India and courts at Chandigarh alone shall have the exclusive jurisdiction in all 

matters relating thereto and arising there under. 

11. It is hereby further agreed that in case of being selected as the Successful 
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Bidder, the Members do hereby agree that they shall furnish the Performance 

Guarantee in favor of PEDA in terms of the RfP. 

12. The land required for development of Solar Power Project shall be held on 

Ownership / leasehold basis only in the name of Lead Member. 

13. It is further expressly agreed that the Agreement shall be irrevocable and shall 

form an integral part of the Power Purchase Agreement (PPA) and shall remain 

valid until the expiration or early termination of the PPA in terms thereof, unless 

expressly agreed to the contrary by PEDA. 

14. The Lead Member is authorized and shall be fully responsible for the accuracy 

and veracity of the representations and information submitted by the Members 

respectively from time to time in the response to RfP and the RfP Bid. 

15. It is hereby expressly understood between the Members that no Member at any 

given point of time, may assign or delegate its rights, duties or obligations under 

the PPA except with prior written consent of PEDA. 

 

16. This Agreement: 

a) has been duly executed and delivered on behalf of each Member hereto and 

constitutes the legal, valid, binding and enforceable obligation of each such 

Member; 

b) sets forth the entire understanding of the Members hereto with respect to the 

subject matter hereof; and 

c) may not be amended or modified except in writing signed by each of the 

Members and with prior written consent of PEDA. 

17. All the terms used in capitals in this Agreement but not defined herein shall have 

the meaning as per the RfP, IA and PPA. 

IN WITNESS WHEREOF, the Members have, through their authorized 

representatives, executed these present on the Day, Month and Year first 

mentioned above. 
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For M/s. ___________________ [Member 1] 

(Signature, Name & Designation of the person authorized vide Board 

Resolution Dated [e] and seal of the Company) 

Witnesses: 

1) Signature  : 

2) Signature : 

Name: Name: 

Address: Address: 

 

 

 

For M/s. _________________ [Member 2] 

(Signature, Name & Designation of the person authorized vide Board 

Resolution Dated [e] and seal of the company) 

 

Witnesses: 

 

1) Signature  : 

2) Signature : 

Name: Name: 

Address: Address: 

For M/s ____________ [Member 3] 

(Signature, Name & Designation of the person authorized vide Board 

Resolution Dated and seal of the Company) 
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Witnesses: 

 

1) Signature  : 

2) Signature : 

 

Name: Name: 

Address: Address: 

(Signature and Attestation of Notary of the place of execution) 
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[on the letter head of Bidder] 

Format 6.6 - FORMAT FOR FINANCIAL REQUIREMENT  

(to be filled separately for individual projects) 

  

To, 

Punjab Energy Development Agency  

Solar Passive Complex 

Plot No. 1-2, Sector 33-D, 

Chandigarh 

 

Dear Sir, 

Sub: Response to RfP for Selection of New Grid connected Solar PV Projects - 

Phase – III of capacity ____MW at _____________ (Project location). 

 

We certify that the ________________________ [Bidding Company / Lead Member 

of the Consortium (in case of consortium)] the financial net worth as follows: 

 

1. Newly Incorporated Company: In case of Bidding Company 

Project Capacity: __________MW 

Net worth Requirement: Rs. 1,50,00,000/- (Rupees one Crore and fifty lakh 

Only) per MW. 
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Name of the 

Bidding 

Company  

Name of 

the Parent 

Company 

whose Net 

Worth is to 

be 

considered 

Relationship 

with Bidding 

Company* 

Either Financial 

Year to be 

considered for 

Net Worth or Net 

Worth of the 

respective 

Company not 

later than 7 days 

prior to 

submission of 

RfP 

Net worth of 

the 

Company 

(Rs. In 

Crores) 

     

     

Total  

 

* The column for ―Relationship with Bidding Company‖ is to be filled only in case the 

financial capability of Parent company has been used for meeting Qualification 

Requirements. Further, documentary evidence to establish the relationship, duly 

certified by the company secretary / chartered accountant is required to be attached 

with the format. 

 

2. Newly Incorporated Company: In case of Bidding Consortium 

Project Capacity: ____________ MW 

Net worth Requirement: Rs. 1,50,00,000/- (Rupees) per MW 

Name of the 

Consortium 

Member 

Company  

Name of the 

Consortium 

Member 

whose Net 

Worth is to 

be 

considered 

Relationship 

with Bidding 

Company* If 

any 

Either Financial 

Year to be 

considered for 

Net Worth or Net 

Worth of the 

respective 

Company not 

later than 7 days 

prior to 

submission of 

RfP 

Net worth of 

the 

Consortium 

Member 

Company, Rs. 

In Crores 

Equity 

Commitment (in 

%age) in 

Bidding 

Consortium 

Committed Net 

Worth (in Rs. 

Crore) 

Company 1        

-----        

-----       

Total    

 

* The column for ―Relationship with Bidding Company‖ is to be filled only in case the 

financial capability of Parent Company has been used for meeting Qualification 

Requirements. Further, documentary evidence to establish the relationship, duly 
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certified by the company secretary / chartered accountant is required to be attached 

with the format. 

 

3. Existing Company: In case of Bidding Company 

Name of the Bidding Company: 

Project Capacity: __________MW 

 

Company 

Name 

Name of the 

Parent 

Company, (in 

case of 

seeking 

financial 

criteria from 

Parent 

Company) 

Relationshi

p with 

Bidding 

Company 

Annual Audited 

Accounts Submitted 

for the Year 

Financial 

Year to be 

Considered 

Net Worth 

of the 

Company 

(in Rs. 

Crore) 

   2011-

12 

201

2-13 

2013-

14 

  

-----        

-----        

-----        

Total  

 

4. Existing Company: In case of Bidding Consortium 

Project Name / Lead Member of the Consortium: 

Project Capacity: __________MW 

 
Consortium 

Partners 

Net Worth of the Company (in Rs. Crore) Committed Contribution in (%) 

2011-

12 

2012-13 201

3-14 

Financial Year to be 

Considered 

Member 1      

Member 2      

Member 3      

 

Date: 

 

Note:  
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(i) Along with the above format, in a separate sheet, provide details of computation of 

Net Worth duly certified by Statutory Auditor. 

(ii) Certified copies of Balance sheet, Profit & Loss Account, Schedules and Cash 

Flow Statements and Bank statement by bank are to be enclosed in support thereof 

for confirmation of balance in cash & bank. 

Note: For existing companies also complete all details. 
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[on the letter head of Bidder] 

 

Format 6.7 - FORMAT FOR TECHNICAL CRITERIA 

(to be filled separately for individual projects) 

 

To, 

 

Director, 

Punjab Energy Development Agency 

Chandigarh   

 

Dear Sir, 

 

Sub: Response to RfP for Selection of New Grid connected Solar PV Projects Phase-

III of capacity ______MW at ____________________ (Project location). 

 

We hereby undertake to certify in line with clause 3.21 under the title "Financial 

Closure or Project Financing Arrangement" that the following details and documents 

shall be furnished before financial closure:  

 

1. That the technology proposed to be used is commercially established technology 

and at least one project based on this technology is successfully operational for at 

least one year. 

2. Details of the project with location and the successful operational period of the 

project utilizing this technology. 

3. Evidence for clear possession of the required land for project development @ 4.5 

Acre  / MW for Crystalline Technology,   6 Acre  / MW for thin film technology and  

5 acre / MW for Concentrator Technology is under clear possession of the project 

developer. In this regard the Project Developer shall be required to furnish the 

following documentary evidences:  
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o Record of Revenue Rights /certified copy of title deeds showing that 

ownership rights or leasehold rights for at least 30 years in respect of project 

land in the name of the Project Company. The title deeds must be only 

registered as per the provisions of Registration Act, 1908. 

o The project developer will submit the final loan sanction letter from the 

bank/FI along with copy of the signed loan agreement. 

o A certified English translation copy of title deeds from an approved translator 

in case above title deeds / documents is in language other than English / 

Punjabi Languages. 

 

4. Grid feasibility letter obtained from PSPCL/PSTCL shall be submitted. 

 

Failure or delay on our part in achieving the above conditions shall constitute 

sufficient grounds for encashment of our performance bank guarantee. 

 

 

(Signature & Name of the person Authorized By the board along with 

Company Seal) 
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Format 6.8 - Format for Grid Feasibility Letter from PSPCL /PSTCL 

(to be filled separately for individual projects) 

To, 

[Insert Name and Address of PEDA] 

Dear Sir, 

Sub:  Response to RfP for Selection of New Grid connected Solar PV Power 

Project of capacity ___________MW at ___________(Project location) under 

New Grid Connected Solar Photovoltaic Power projects Phase-III.  

1. M/s. _________________ [Insert name of the Bidding Company / Lead 

Member of Bidding Consortium] has approached us for providing connectivity 

for a Solar PV Project of _____MW [Insert the capacity of the project], 

proposed to be located at  _______________ [Insert location of the Project], 

with the State grid sub-station at a voltage level of --------- kV (should be 66 kV 

/ 132KV/220 KV). 

2. We confirm the technical feasibility of the connectivity of the solar PV power 

plant with the grid from _____________ [Insert name & location of the sub-

station of voltage level of 66 kV/132 KV/220 KV]. 

3. We further undertake that the connectivity with the grid will be provided with in 

a period of 10 (Ten) months from signing of PPA between M/s. 

_______________ [Insert name of the Bidding Company/ Lead Member of 

Bidding Consortium] and PSPCL or any further period as intimated by M/s 

_________________ [Insert name of the Bidding Company/ Lead Member of 

Bidding Consortium] along with confirmation from PEDA for such extended 

period. 

For and on behalf of 

Punjab State Power Corporation Limited 

(Signature, Name & Designation of the authorized signatory of PSPCL) 
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Format 6.9  Format for submission of Net Availed Tariff  

(Net Availed Tariff shall be quoted separately for each project) 

 

Name of the bidding Company / Lead Member of the Consortium: 

 
 
 

Compan
y Name 
 

Tariff 
Opted 
(Normal 
Rate of 
Depreciat
ion / 
Accelerat
ed Rate 
of 
Depreciat
ion)* 

Tariff as 
per CERC 

Tariff 
Order FY 
2015-16 

Discount offered in 
Paisa / kWh (Unit) of 

Electrical Power  

Tariff as per 
CERC Tariff 

Order FY 
2015-16 

Discount offered 
in Paisa / kWh 
(Unit) of 
Electrical Power  

Net Tariff Offered 
After Discount on 

PSERC Tariff,  

Paisa / 
kWh 

Paisa / 
kWh 

Normal 
Rate of 
Depreciat
ion* 
@704 
Paisa / 
kWh 

(In 
Figures) 

(In 
words) 

Accelerated 
Rate of 
Depreciation
* @635 Paisa 
/ kWh 

(In 
Figures
) 

(In 
words) 

Normal 
Rate of 
Deprecia
tion 

Accelera
ted Rate 
of 
Deprecia
tion 

(A) (B) (C ) (D) (E) (F) (G) = (A) 
– (B)  

(H) = (D) 
– (E) 

Project 1                 

Project 2          

Project 3          

 

(Name of Authorized Representative of the Company) 

 

(Name of the Company) 

*  
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Format 6.10 - Format for Disclosure 

 

[On the letter head of Bidding Company / Each Member in a Bidding Consortium] 

 

Disclosure 

We hereby declare that our Parent which we have direct or indirect relationship is not 

separately participating in this selection process. 

We further declare that the above statement is true & correct. We are aware that if at 

any stage it is found to be incorrect, our response to RfP bid will be rejected and if 

Allotment letter has been issued or IA, PPA has been signed, the same will be 

cancelled and the bank guarantees (EMD, PBG) will be encashed. 

 

(Signature & Name of the person Authorized By the board along with Company 

seal) 
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Format - 6.11: Declaration for the Technology Tie - Up 

(to be filled separately for individual projects) 

(This can also be submitted before financial closure) 

Sr. No. Description Details 

1 Name of Bidding Company / Lead 

Member of Bidding Consortium 

 

2 Project Technology  Solar PV 

3 Capacity proposed (in MW)  

4 Location of the Project  

5 Technology proposed to be adopted for the project  Conventional* 

/ Advance** 

(a) For Solar 

PV Projects 

Crystalline Silicon Solar 

Cell Modules 

 

Thin Film Modules  

Concentrator PV Modules  

Any Other Technology 

(Please specify) 

 

6 Estimated Capacity Utilization Factor %  

7 Estimated Annual Generation kWh  

8 Give brief note about the proposed Technology 

(Signature & Name of the person Authorized By the board along with Company 

seal) 

* Conventional Technology: CUF up to 19%. 

** Advance Technology: CUF above 19%. 
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Format 6.12: Format for Declaration for Bidders 

(To be submitted on the letter head of the Company) 

We have read, understood and hence accept the terms and conditions specified in 

Request for Proposal, Implementation Agreement, Power Purchase Agreement and 

all supporting appendices and we hereby agree that all the details and documents 

furnished by us are true and correct. We verify the same.  

 

We also understand that the bid documents & offer submitted by us along with all 

supporting copies of documents / deeds / balance sheets etc. are true and correct and 

have not been signed while uploading, as these have been checked and verified 

before uploading by using class III digital signature of authorized signatory. We 

understand that we are fully legally bound by the submission of all these documents, 

even if not signed. The documents submitted without signatures carry the same 

meaning as with signatures and stamp as the online document submission is covered 

under Information Technology Act 2000.  

  

 

(Signature & Name of the person Authorized By the board along with Company 

seal) 
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Format 6.13 — Summary Data Sheet Part 1 A(Qualification) 

(The summary sheets to be filled and submitted online, the below table shows 
only specimen copy) 

 

The following qualification details to be filled as follows: 

Sr. No. Description Details/Compliance Page No. 

1 Name of the Bidding 
Company 

    

2 Name of the Lead Member 
of the Consortium, in case 
of Consortium 

    

3 Name of the Authorized 
Person to sign the RFP 

    

i Mobile No.     

ii Office Tel. (with STD Code)     

iii Fax (with STD Code)     

iv Address for Correspondence     

v  Email & website, if any     

4 List of Parent Company, If 
any 

    

5 Consortium Members:     

i Name of the Consortium 
Member - 1 

    

ii Name of the Consortium 
Member - 2 

    

iii Name of the Consortium 
Member - 3 

    

6 Whether listed with any 
Stock Exchange BSE / NSE 
(Name of Exchange where 
listed, otherwise specify 
No). 

    

7 Total no of Projects Applied      

i Capacity of Project:  1, in MW     

  Capacity of Project:  2, in MW     

ii Capacity of Project:  3, in MW     

8 Bid Document Fee (Non 
Refundable) 

    

i Amount, Rs.     

ii Date     

iii Transaction No.     
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9 E - Processing Charges 
(Non Refundable) 

    

i Amount, Rs.     

ii Date     

iii Transaction No.     

10 Bid Processing Fee Details 
(Non Refundable) 

    

i Amount in (Rs. Lacs)      

ii Date     

iii Transaction No.     

11 Details of BG Submitted 
towards EMD (@ Rs. 
5,00,000/- Lac (Rupees Five  
Lac only) per MW) - Project  
1 

    

  In case of RTGS mode     

i RTGS Transaction No.      

ii RTGS Transaction Date     

  In case of BG mode     

i BG No. & Date of Issue     

ii Amount (in Rs. Lacs)     

iii Name of the Issuing Bank     

iv BG Valid Upto     

12 Details of BG Submitted 
towards EMD     (@ Rs. 
5,00,000/- Lac (Rupees Five  
Lac only) per MW) - Project  
2 

    

  In case of RTGS mode     

i RTGS Transaction No.      

ii RTGS Transaction Date     

  In case of BG mode     

i BG No. & Date of Issue     

ii Amount (in Rs. Lacs)     

iii Name of the Issuing Bank     

iv BG Valid Upto     

13 Details of BG Submitted 
towards EMD     (@ Rs. 
5,00,000/- Lac (Rupees Five  
Lac only) per MW) - Project 
Location 3 

    

  In case of RTGS mode     
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i RTGS Transaction No.      

ii RTGS Transaction Date     

  In case of BG mode     

i BG No. & Date of Issue     

ii Amount (in Rs. Lacs)     

iii Name of the Issuing Bank     

iv BG Valid Upto     

 

 

The excel sheet is available for reference at the website of 

www.etender.punjabgovt.gov.in 

../../../../Documents%20and%20Settings/Lenovo/Documents%20and%20Settings/Lenovo/Application%20Data/Microsoft/Word/www.etender.punjabgovt.gov.in
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Format 6.13 — Summary Data Sheet Part 1 B  

(Techno – Commercial) 

(The summary sheets to be filled and submitted online, the below table shows 

only specimen copy) 

 

The following techno commercial details to be filled as follows: 

 

Sr. 
No. 

Description Compliance Page No. 

1 Name of the Bidding 
Company 

    

2 Name of the Lead Member of 
the Consortium, in case of 
Consortium 

    

3 Land      

i Status of Land (Acquired / Yet 
to acquired) 

    

ii Location of Land, Village     

iii Tehsil     

iv District     

v Available Land, Acres     

vi Land title deed/ lease deed     

4 Technology and Technology 
Partner, if tied up 

    

i Proposed Technology 
(Crystalline / Thin Film / 
Concentrator) 

    

ii Technology Partner of the 
Company / Consortium, If 
known 

    

5 Grid Connectivity, In case of 
land availability 

    

i Name of PSPCL /PSTCL 
Substation & details of  
Substation (including Location) 
proposed to be connected. 

    

ii Voltage level for 
Interconnection with Grid, kV 

    

6 Technical Experience:     
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i Whether 25 MW Aggregate 
Solar power plant  installed and 
commissioned and in 
operational from last one year 
any where in the world (Yes / 
No) 

    

ii Capacity of Project in MW     

iii Location of the Project     

iv Date of Project Commissioning     

7 Financial Details: In case of 
Bidding Company / Parent 
Company 

    

i Name of the Parent Company, 
in case of seeking Net Worth, 
Iof parent company  

    

ii Relationship with Bidder     

iii Net Worth Details:     

iv F.Y. 2011-12     

v F.Y. 2012-13     

vi F.Y. 2013-14     

vii Financial Year to be 
Considered 

    

8 Financial Details in case of 
Bidding Consortium 

    

  Consortium Member - 1:     

  Net Worth     

i F.Y. 2011-12     

ii F.Y. 2012-13     

iii F.Y. 2013-14     

iv Financial Year to be 
Considered 

    

  Consortium Member - 2:     

  Net Worth     

i F.Y. 2011-12     

ii F.Y. 2012-13     

iii F.Y. 2013-14     

iv Financial Year to be 
Considered 

    

  Consortium Member - 3:     

  Net Worth     

i F.Y. 2011-12     

ii F.Y. 2012-13     

iii F.Y. 2013-14     
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iv Financial Year to be 
Considered 

    

  Total Financial details:     

i Net Worth      

9 Confirm attachment of Financial 
requirements as per format 6.6 
(Yes / No) 

    

10 Confirm submission of "Net 
Worth" certificate for newly 
incorporated companies and 
Existing Companies  from a 
Chartered Accountant.  (Yes / 
No) 

    

11 Confirm attachment of Board 
Resolution as per format 6.4 
(Yes / No) 

    

12 Confirm attachment of 
Consortium Agreement as 
format 6.5 if applicable (Yes / 
No) 

    

13 Confirm attachment of 
disclosure statement as per 
format 6.10 (Yes / No) 

    

14 If land is available confirm 
attachment of land title deed / 
lease deed 

    

15 Confirm the attachment of 
Experience Letter / 
Commissioning Letter from 
owner for execution of minimum 
25 MW Solar Power Project 
which has been operational 
from one year anywhere in the 
world (Yes / No) 

    

 

 

The excel sheet is available for reference at the website of 

www.etender.punjabgovt.gov.in 

  

 

../../../../Documents%20and%20Settings/Lenovo/Documents%20and%20Settings/Lenovo/Application%20Data/Microsoft/Word/www.etender.punjabgovt.gov.in
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Annexure 1  

 

Technical Parameters of Solar PV Module for use in Grid Connected  

Solar PV Power Plants  

 

The following are some of the technical measures required to ensure quality of the 

PV modules used in grid connected solar power projects. 

 

1. PV Module Qualification 

 

1.1 The PV modules used in the grid connected solar power projects must qualify to 

the latest edition of any of the following IEC PV module qualification test or 

equivalent BIS standards. 

 

Crystalline Silicon Solar Cell Modules IEC 61215 Edition II 

Thin Film Modules IEC 61646 

Concentrator PV modules IEC 62108 

1.2 In addition, PV modules must qualify to IEC 61730 Part I & Part II, for safety 

qualification testing. For the PV modules to be used in a highly corrosive 

atmosphere throughout their lifetime, they must qualify to IEC 61701. 

 

 

2. Qualification of BoS items 

 

The solar PV power plants set up under the New Grid Connected Solar 

Photovoltaic Power Projects – under Phase-II must use PV modules and other 

balance of systems, components, which must qualify to the latest edition of BIS 
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or IEC standards issued in this regard. The project developer must provide a 

copy of the relevant test reports and certificates to PEDA. 

 

3. Authorized Test Centers 

 

The PV modules must be tested and approved by one of the IEC authorized 

test centers. Test certificates can be from any of the NABL / BIS Accredited 

Testing / Calibration Laboratories. In addition a PV module qualification test 

certificate as per IEC standard, issued by ETDC, Bangalore or Solar Energy 

Centre will also be valid. Ministry will review the list of authorized testing 

laboratories/centers from time to time and bidder shall check it up accordingly. 

 

4. Warranty 

 The mechanical structures, electrical works and overall workmanship of the 

grid solar power plants must be warranted for a minimum of 5 years. 

 PV modules used in grid connected solar power plants must be warranted for 

output wattage, which should not be less than 90% at the end of 10 years and 

80% at the end of 25 years. 

5. Identification and Traceability 

Each PV module used in any solar power project must use a RF identification 

tag. The following information must be mentioned in the RFID used on each 

module (This can be inside or outside the laminate, but must be able to 

withstand harsh environmental conditions). 

(i) Name of the manufacturer of PV Module 

(ii) Name of the Manufacturer of Solar cells 

(iii) Month and year of the manufacture (separately for solar cells and  module) 

(iv) Country of origin (separately for solar cells and module) 

(v) I-V curve for the module 
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(vi) Wattage, Im, Vm and FF for the module 

(vii) Unique Serial No and Model No of the module 

(viii) Date and year of obtaining IEC PV module qualification certificate 

(ix) Name of the test lab issuing IEC certificate 

(x) Other relevant information on traceability of solar cells and module as per ISO 

9000 

6. All grid solar PV power plants must install necessary equipment to continuously 

measure solar radiation, ambient temperature, wind speed and other weather 

parameters and simultaneously measure the generation of DC power as well as 

AC power generated from the plant. They will be required to submit this data to 

the PEDA on line and/ or through a report on regular basis for the entire 

duration of PPA. 

7. All the grid connected solar PV Power Plants are also required to meet 

scheduling guidelines as per applicable regulations, they shall ensure 

connectivity of generation data with a separate on line link with SLDC directly 

through dedicated RTU. 

 

8. In addition the Power Conditioning Units used in the plant must qualify to IEC 

standards (IEC 61683, IEC 62116 - 2008 and UL 1741) for safety and grid 

interconnectivity and parallel operations. 

 
9. All electrical equipments, breakers, transformers, switch yard protective 

equipment, metering, CT / PTs and other panels should confirm to the 

specifications and standards as per state grid code notified by PSERC. 

10. Nut & bolts, supporting structures including Module Mounting Structures shall 

with galvanizing and adequately protected from atmosphere and weather 

prevailing in the area. All fasteners shall be of stainless steel of grade SS 316 

and must sustain the adverse climatic conditions. If any lower grade stainless 

steel (SS 304, SS 302 or equivalent) fasteners are used they must have must 
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have protective coating to ensure the life of 25 years. 

 
Annexure - 2  

List of Banks: Scheduled Commercial Banks 

A SBI and Associates C Scheduled Private Bank 

List 

1 State Bank of India 1 Federal Bank Ltd. 

2 State Bank of Bikaner & 

Jaipur 

2 ING Vysya Bank Ltd. 

3 State Bank of Hyderabad 3 Axis Bank Ltd. 

4 State Bank of Indore 4 ICICI Bank Ltd. 

5 State Bank of Mysore 5 HDFC Bank Ltd. 

6 State Bank of Patiala 6 Yes Bank Ltd. 

7 State Bank of Travancore 7 Induslnd Bank Ltd. 

  8 IDBI Bank Ltd. 

B NATIONALISED BANKS 

1 Allahabad Bank 12 Punjab National Bank 

2 Andhra Bank 13 Punjab & Sind Bank 

3 Bank of India 14 Syndicate Bank 

4 Bank of Maharashtra 15 Union Bank of India 

5 Canara Bank 16 United Bank of India 

6 Central Bank of India 17 UCO Bank 

7 Corporation Bank 18 Vijaya Bank 

8 Dena Bank 19 Bank of Baroda 

9 Indian Bank   

10 Indian Overseas Bank   

11 Oriental Bank of Commerce   
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  Annexure - 3 

IMPLEMENTATION AGREEMENT (Draft)  

 

This Agreement made on this ____________day of the_______________ 

BY AND BETWEEN 

Punjab Energy Development Agency (PEDA) under the Department of Non-

Conventional Energy Sources, Govt. of Punjab, having its office at Plot No. 1&2, 

Sector 33-D, Chandigarh (hereinafter referred to as the ―PEDA‖ which expression 

unless repugnant to the context or meaning thereof, shall include its successors, 

administrators or permitted assigns), of the FIRST PART; 

& 

M/s. ______________________, incorporated under the Companies Act, _____, 

having its registered office 

at__________________________________________(hereinafter referred to as 

―Company‖ which expression unless repugnant to the context or meaning thereof, 

shall include its successors, administrators or permitted assigns), 

 

 

of the OTHER PART through Sh. ____________as authorised representative of the 

Company. 

(Wherever the context so permits or requires the expressions ―PEDA‖ and 

―Company‖ are collectively referred to as the ―Parties‖ and either of them singly as 

―Party‖). 

WHEREAS: 



. 
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A. Government of Punjab resolved to undertake development of Solar PV Power 

Generation Capacity in the State of Punjab under NRSE Policy 2012 through 

private sector participation and implementation of solar PV power projects under 

the ―Grid Connected Solar Photo Voltaic Power Projects under Phase – III‖. 

Government of Punjab has appointed PEDA as the State Nodal Agency for 

facilitating the development of Renewable Energy in the State of Punjab under 

NRSE Policy 2012.  

B. Pursuant thereto, PEDA had accordingly invited proposals by its Request for 

Proposal (RfP) No. ____________________________ prescribing the eligibility, 

technical and commercial terms & conditions for selection of bidders for 

undertaking development of solar PV power plants in the State of Punjab through 

discount on tariff based competitive bidding. In this regard, PEDA had received 

proposals from certain bidders including, inter alia, the Company herein.  

C. After evaluation of the proposals received, PEDA accepted the bid of the Company 

for development of ______MW Solar PV Power Project using Thin film / 

Crystalline Technology at and issued Letter of Award No. 

_______________________(herein after called the ―LoA‖) to the Company herein 

requiring, inter alia, the execution of this Agreement.   

Now therefore in consideration of the foregoing and respective covenants and 

agreements set forth in this Implementation Agreement, the receipt and 

sufficiency of which is hereby acknowledged, and intending to be legally bound 

hereby, the Parties agree as follows: 

 

 



  

ARTICLE 1:   DEFINITIONS 

In this Agreement unless the context otherwise requires or implies the 

followingexpressions shall have the meaning herein respectively assigned to 

them: 

“Agreement” means this Implementation Agreement signed between PEDA 

and the Company. 

“Approvals” means the consents, licenses, permits, approvals and 

registrations by or with any Government Agency or any other authority as may 

be necessary for setting up and operating the Solar PV Power Project including 

but not limited to the approvals from GoP, State Nodal Agency(s) for promotion 

of NRSE Projects, Punjab State Power Corporation Limited (PSPCL) etc. 

“Capacity of Project” means the allocated capacity in MW as per the Letter of 

Award (LoA) issued by PEDA to the successful bidder. 

“Commencement of Commercial Operations / Scheduled Date of 

Commercial Operation Date” means the Scheduled Date of 

Synchronization with Grid on which the project shall start delivering Active 

Power and Reactive Power to PSPCL as per Prudent Utility Practices. This date 

shall be considered as the commissioning date for the project. 

“Commission” means the Punjab State Electricity Regulatory Commission 

(PSERC). 

“Conventional Source of Energy” means sources conventionally used to 

generate electricity including inter alia, coal, coke or any petroleum product, 

natural gas or any other similar source. 

“Dispute” means any dispute or difference whatsoever arising between the 

parties, out of or relating to the construction, meaning, scope, operation or effect 

of this Agreement, or the validity, breach or termination thereof.  
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“Duration of the Agreement” means the period starting from the date of 

execution of this Agreement till 25 years from the date of Commencement of 

Commercial Operation. 

"Effective Date" means the date of signing of this Agreement. 

“Energy Unit” means one Kilo Watt Hour (kWh) of electrical energy. 

“GOP” means the Government of Punjab and includes all agencies and 

authorities under its control / regulations including but not limited to PEDA  

“GOI” means Government of India and includes all agencies, authorities under 

its control / regulation including but not limited to Ministry of New & Renewable 

Energy, Ministry of Power, Ministry of Environment & Forests and IREDA.  

“Grid” means the total system of electrical transmission circuits, transformers, 

switchgear and other equipment (including Interconnection Facilities) at the 

PSPCL‘s side of Interconnection Point.“Interconnection Facilities” means all 

the facilities to be installed by the PSPCL at the PSPCL‘s side of the 

Interconnection Point to enable to provide stable and adequate power during 

Start up and Shut down, to the project of the Company and to receive and utilize 

power from the Project in accordance with this Agreement. 

“NRSE Policy - 2012” means the New & Renewable Source of Energy policy 

notified by GOP to give incentives for the generation of power from new and 

renewable sources of energy and any amendment thereto. 

“Non Conventional / New & Renewable Source of Energy” means sources 

other than conventional sources which are set out in NRSE Policy, 2012. 

“PPA” Power Purchase Agreement signed between PSPCL& the Company. 
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“PEDA” means the Punjab Energy Development Agency with headquarters at 

Chandigarh, which is the Nodal Agency of Govt. of Punjab for development of 

New & Renewable Energy Sources. 

“Project” means _____ MW Solar PV Power Plant (Generating Facility) 

including land, civil structures, Solar Panels, Power Conditioning Units, electrical 

and mechanical plant and equipment, 11 kV, 66 kV or 132 KV OR 220 KV 

switch yard (as the case may be) including transformers, breakers, CT/ PTs, 

wave traps, structures, isolators etc., instrumentation and control equipment, 

dedicated transmission line, telephone and wireless systems. 

“Prudent Utility Practices / Prudent Practices” means those practices, 

methods, techniques and standards as adopted from time to time that are 

generally accepted for use in electric utility industries taking into account 

applicable law, conditions in India and commonly used for the designing, 

construction, testing, operation and maintenance of the Project, lawfully, safely, 

efficiently and economically as applicable to the generating stations of the size, 

service and type being set up by the Company and those generally conform to 

the manufacturer‘s operation and maintenance guidelines. 

“PSPCL” means the Punjab State Power Corporation Ltd. with headquarters at 

Patiala. 

“PSPCL’s Grid Substation” means the nearest technically feasible grid 

substation of PSPCL for evacuation of power from the project. 

“Project Site” means relevant land where the Project is proposed to be 

located. 

“RfP” means Request for Proposals invited by PEDA; 
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“Scheduled Date of Synchronization” means the date on which the project 

shall be synchronized with Grid & starts injecting power to the PSPCL grid 

substation. 

“Useful Life” In relation to a Solar PV Power Projects shall mean 25 years from 

the Commercial Operation Date (COD) of such generating facility. 

ARTICLE 2: INTERPRETATIONS  

2.1.1 The nomenclature of the headings and paragraphs are for the 

convenience of reference only and shall be ignored in construing or 

interpreting this Agreement. 

2.1.2 References to persons and words denoting natural persons shall include 

bodies corporate and partnerships, joint ventures and 'statutory and other 

authorities and entities.  

2.1.3 References to any enactment, ordinance or regulation or any provision 

thereof shall include any amendment thereof or any replacement in whole 

or in part.  

2.1.4 Reference to recital(s), article(s), clause(s), sub-clause(s) annexure(s) or 

schedules shall unless the context otherwise requires, be the recital(s), 

article(s), clause(s), sub-clause(s) annexure(s) or schedules of this 

Agreement.  

2.1.5 The words importing singulars shall include plurals and vice-versa as may 

be necessary.  

2.1.6 Any reference at any time to any agreement, deed, instrument, license or 

document of any description shall be construed as reference to that 

agreement, deed, instrument, license or other document as amended, 

varied, supplemented, modified or suspended at the time of such 

reference provided that this clause shall not operate so as to increase the-

liability or obligations of any Party hereunder or pursuant hereto in any 

manner whatsoever.  
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2.1.7 Any agreement, consent, approval, authorization, notice, communication, 

information or report required under or pursuant to this Agreement from or 

by any Party shall be valid and effectual only if it is in writing and under the 

hands of a duly authorized representative of such Party in this behalf and 

not otherwise.  

2.1.8 Any reference to any period commencing ―from" a specified day or date 

and "till" or "until" a specified day or date shall include both such days and 

dates. 

ARTICLE 3: Tariff for Sale of Power to PSPCL 

A. The Company shall sell all energy generated at the Project at a tariff 

of Rs. _______ per kWh which is the net availed tariff as per bid 

submitted by the Company. This tariff shall be applicable for tariff 

period of 25 years from Date of commercial operation. The tariff 

shall remain constant throughout the Tariff Period no additional 

payment shall on any account be payable to the Company. The 

Company will undertake that it shall not avail any grant / subsidy 

from GOI / GOP for the project and if availed, it will be passed on to 

the PSPCL.  

B. CDM benefits availed if any by the Company shall be shared 

between PSPCL and the Company as per CERC RE Regulations 

2012. 

C. However, if the project COD crosses beyond 31st March‘2017 then 

this tariff shall cease to exist and the developer will be bound to get 

the tariff re-determined from the PSERC. 

ARTICLE 4: TERMS OF AGREEMENT 

4.1 General 
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i) The PEDA hereby grants permission to the Company to establish, operate 

and maintain the Solar PV Power Project on Build, Own and Operate 

(BOO) basis and sell power from the project to PSPCL as per tariff arrived 

after competitive bidding process under Grid Connected Solar 

Photovoltaic Power Project of Phase - III. 

ii) The Company shall be permitted to use the project site for generation of 

energy through Solar PV power plant only and not to carry any other 

activity, business, and transactions on the project site. 

iii) The Company shall not assign or transfer its rights and benefits of 

selected bidder to any other third party. 

iv) The Company agrees to carry out the investigations as well as implement 

the Solar PV Power Project keeping in view the quality control measures 

as well as safety standards as per laws of the State & Government of 

India. The Company shall submit to PEDA monthly progress report of 

implementation of project along with photographs of the progress till its 

Commissioning before 7th day of each calendar month. 

v) The company shall ensure that the Technology being deployed is 

commercially established and solar PV modules, Power conditioning units 

adhere to the relevant and applicable environmental and safety standards 

as per IEC codes.  

vi) The Company shall take insurance cover from reputed insurance 

Company as is required by law and prudent utility practices and PEDA 

shall not be liable for safety of persons and property of the Company and 

shall not be in any way liable for any damage that may occur to the power 

project or the Company‘s employees, agents, representatives etc. 

4.2 Effectiveness  
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This Agreement shall come to force from the effective date. 

4.3 Agreement Period  

This Agreement shall remain in force from signing of this Agreement till 25 

(Twenty five) years from the date of Commencement of Commercial 

Operations of the Project, unless terminated earlier in accordance with the 

provisions of this agreement, RfP and PPA. 

4.4 Supplementary Agreements: 

Agreement with PSPCL 

The Company shall enter into a Power Purchase Agreement with PSPCL 

which shall remain in force for a period of 25 (Twenty five) years from the 

date of commissioning of the project. The PSPCL shall purchase the 

power generated from the project as per the terms and conditions of PPA 

to be signed by the Company with PSPCL. 

The Company shall establish, operate and maintain the Solar PV Power 

Project and interconnection facilities for evacuation of power from the 

project as per provisions of RfP&PPA.  

4.5  The Company shall at the time of execution of Implementation Agreement 

submit a Detailed Project Report (DPR). The Detailed Project Report shall 

contain Executive Summary, Solar PV Technology Overview, Solar 

Resource Assessment & Technology Selection, Project Description, Plant 

and Equipment Design Criteria, Power Evacuation System & Grid 

Interaction, Construction Programme Schedule, Permits and License 

Required, Operation and Maintenance Requirements, Social & 

Environment Impact Assessment, Risk Assessment, Project Cost 

Estimate. 
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ARTCLE 5: BENEFITS OF NEW AND RENEWABLE SOURCES OF 

ENERGY (NRSE) POLICY OF 2012 TO THE COMPANY 

The Department of Science, Technology, Environment &Non Conventional 

Energy Sources, Govt. of Punjab vide notification No. 

10/174/2012/STE(3)/4725, dated 26 December , 2012 has issued a new 

and renewable sources of Energy (NRSE) Policy 2012 under which State 

Government will provide  fiscal  and technical assistance  to the Company.  

ARTICLE 6: OBLIGATIONS OF PARTIES 

6.1  Obligations of PEDA: 

PEDA will provide necessary support including Single Window Clearances 

to facilitate the development of the projects. This may include facilitation in 

assisting and advising in respect of obtaining various approvals from the 

Government Departments. However, it will be the sole responsibility of the 

Company to obtain such Approvals. 

6.2  Obligations of Company: 

i. The Company shall act as per the terms and conditions of RfP; 

ii. In case of Consortium, the share holding pattern and Controlling 

Shareholding pattern (held by the Lead Member holding more than 

50% of the voting rights) shall not change from the date of submission 

of RfP up to one year after the commissioning of the Project. 

iii. Power Purchase Agreement (PPA): 

The PPA shall be executed between PSPCL and the Selected 

Bidder(s), before ________________ after signing of Implementation 

Agreement. However, PPA will remain in force for 25 (Twenty five) 

years from the date of Commercial Operation.  
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iv. Performance Bank Guarantee: 

The Company has  submitted Performance Bank Guarantee(s) of  Rs. 

10,00,000/- (Rupees Ten Lac Only) per MW for each project at the time 

of signing of IA as per the Format — 6.3 B of RfP and other terms and 

conditions mentioned in Section 3 of RfP thereof. The Performance 

Bank Guarantee shall be valid for a period of 20  months from the date 

of signing of IA. 

v. Technology: 

The Company shall submit a certificate from the project / its client, 

situated anywhere in world that the technology proposed to be supplied 

by the Manufacturer / Technology Provider is in successful operation 

for at least one year.  

Under Phase III, the Company shall promote only commercially 

established and operational technologies to minimize the technology 

risk and to achieve the timely commissioning of the Projects. 

vi. Land for Construction of Solar PV Power Project;  

A.  The Bidder/ SPD shall acquire project land on ownership/leasehold basis 

for 30 years. The project land shall be ---/ MW for Crystalline 

Technology, ---/ MW for --------Thin Film Technology and -------for 

concentrator technology in clear possession of the project developer. In 

this regard the Project Developer shall be required to furnish the 

following documentary evidences to PEDA within 150 days from the 

date of signing of PPA. 

o Record of Revenue Rights / certified copy of title deeds showing 

ownership rights or leasehold rights for at least 30 years in respect 

of project land in the name of the Project Company. The title deeds 
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must be registered as per the provisions of Registration Act, 1908. 

o Affidavit from the Authorized Signatory of the Solar Power Developer 

listing the details of the land and certifying total land required for the 

project under clear possession of the Project Company. 

o Certified English translation copies of title deeds from an approved 

translator in case above title deeds / documents are in language 

other than English / Punjabi Languages. 

 

B. In case of Bidding Consortium, if the ownership or leasehold right of 

project land is in the name of any member of consortium, then the same 

shall be transferred to the Project Company before financial closure. 

vii. Commissioning of Project: 

The Solar PV Project shall be commissioned within ------months from 

the date of signing of PPA. 

viii. Grid Feasibility Letter from PSPCL: 

The Company shall obtain and submit to PEDA the grid feasibility letter 

from PSPCL within       -- days from the date of signing of PPA. 

ix. Project Maintenance & Operation  

The Company shall ensure that the project is maintained in accordance 

with the manufacturer‘s instructions, procedures, relevant safety codes, 

Indian electricity Act / Rules and prudent utilities practices and 

Indian/International Standards during the Agreement period. The 

Company shall strive to achieve the PLF as per CERC Regulation 

and/or as stated in its technology selection data undertaking. 

x. Alternative Facilities  
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The Company shall ensure that while implementing the Project, the 

Project will not affect any public utility scheme such as drinking water, 

irrigation schemes, approach roads / paths etc. except to the extent 

required and approved by the concerned department/authority. The 

cost of the remedial measures shall be a part of the Project cost. The 

Company shall not interfere with any of the existing facilities till an 

alternate facility as identified is created.  

xi. Water requirement for construction: 

The Company shall ensure that the water requirement for construction 

of the project including potable water shall be arranged and harnessed 

by them from the local sources of water supply including underground 

water with the permission of ground water board as applicable. 

xii. Adherence to law 

The Company shall follow and obtain all necessary clearances / 

approvals under all the relevant laws, including without limitation, all 

labour laws, and shall also provide for safety provisions as per the 

Indian Electricity Act, 2003, Indian Electricity Rules, State Grid Code, 

Factories Act, 1948 and such other statutory provisions as applicable to 

the project. 

Article 7.0:  CONSEQUENCES OF DELAY IN COMMISSIONING BY THE 

COMPANY 

A. Encashment of Performance Security:  

The Solar PV Project shall be commissioned within 12  months from 

the date of signing of PPA.  After 12 months period , extension can be 

given for 30 days in the First go on payment of a fee of Rs. 

20000/MW/day and after 30 days for another period of maximum 60 
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days on a payment of a fee of Rs.40,000/MW/day.  Thereafter, right 

retained with PEDA for forfeiture of 100% Performance Guarantee. 

              Liquidated Damages: 

In case the commissioning of project is delayed beyond 15 months 

from the date of signing of PPA, the Project Developer shall pay to 

PSPCL the Liquidated Damages @ Rs. 20,000/- (Rupees Twenty 

Thousand  only) per MW per day for delay in such remaining Capacity 

which is not commissioned. The maximum time period allowed for 

commissioning of the full Project Capacity with encashment of 

Performance Bank Guarantees and payment of Liquidated Damages 

shall be limited to 17 months from the date of signing of PPA. The 

amount of liquidated damages worked out as above shall be recovered 

by PSPCL from the payments due to the Project Developer on account 

of sale of solar power to PSPCL. 

B. Termination of IA and Revocation of LoA: 

In case, the Commissioning of the Project is delayed beyond 17 

months from the date of signing of PPA, the PPA capacity shall stand 

reduced / amended to the Project Capacity commissioned and the PPA 

for the balance Capacity will stand terminated and shall be reduced from 

the selected Project Capacity. The LoA & IA shall also stand terminated 

for the balance un-commissioned capacity. PEDA/GOP shall not be 

responsible for loss of any kind to the Company due to such 

revocation/termination of LoA, IA. 

In the event of revocation of LoA and Cancellation of IA and / or PPA, the 

project developer shall not be entitled to avail the fiscal benefits / 

exemptions granted to it such as, including but not limited, to stamp duty / 

registration fee for purchase / acquiring leasehold rights of project land, 

exemption of CLU, EDC charges etc. The project developer shall be liable 

to return all the benefits to the Government.   
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Part Commissioning: 

In the event of delay in successful commissioning of part of the project, 

the commissioning of remaining Part of the Project with delay shall be 

accepted by PEDA subject to other terms of RfP and subject to the 

condition that the minimum capacity for acceptance of part commissioning 

shall be  5MW.  

The PPA will remain in force for a period of 25 years from the date of part 

commissioning of the Project. 

ARTICLE 8: DEFAULTS 

8.1 Default by PEDA  

The occurrence and continuation of the following events shall constitute a 

defaulton the part of PEDA unless such event(s) occur(s) as a result of a 

Company default as defined in clause 8.2. 

i) PEDA repudiates this agreement or otherwise evidences an intention 

not to perform its obligations under, or to be bound by this agreement. 

ii) Occurrence of a political force majeure event. 

8.2 DEFAULT BY COMPANY  

The occurrence and continuation of any of the following events shall 

constitute ―Company Default‖ unless any such event occurs as a result, of 

a PEDA default as defined in Clause 8.1. 

i) The Company repudiates the Agreement or otherwise evidences an 

intention not to perform its obligations under, or to be bound by this 

agreement. 
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ii) The Company fails to make payments in respect of its obligation under 

the agreement. 

iii) The Company assigns all or part of its rights or its obligations under this 

agreement or transfer its assets in violation of any of the provisions of 

this agreement. 

iv) The transfer pursuant to law of either the Company‘s rights and or its 

obligations under this agreement of all or a substantial portion of the 

Company‘s assets or undertakings or the dissolution of the Company 

pursuant to law including, by way or merger or consolidation, liquidation 

and reconstitution or re-organization  

v) The material breach(s) by the Company of any terms of this agreement  

8.3 Cure period 

i) Upon occurrence of a default by a party pursuant to Clauses 8.1 or 8.2 

(Defaulting party), the other party (Non defaulting party) has the right to 

issue a default notice. 

ii) On receipt of the default notice, the defaulting party shall take 

immediate steps to cure such a default within a period of thirty 30 days 

from the receipt of the default notice with due notice to the non-

defaulting party of steps taken by it to cure the above default. 

iii) In the event the reasons leading to the default have been cured to the 

reasonable satisfaction of the non-defaulting party, the default notice 

shall cease to have any effect. 

In the event the party is unable to cure the default to the reasonable 

satisfaction of the non-defaulting party within the period specified in 
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Sub Clause 8.3 (ii) above, the provisions of the clause 8.4 shall apply 

as the case may be. 

8.4 Remedies available to the PEDA 

Upon the occurrence, and continuation of a Company default under Article 

8.2 above, and the failure by the Company to cure such a default within 

the applicable cure periods, if any specified in Article 8.3, the PEDA shall 

have the right to terminate this agreement by notice to the Company 

subject to the cure rights mentioned above. This is without prejudice to 

right of claim & recovery of penalty/liquidated damages from the 

Company. 

ARTICLE 9: TERMINATION  

9.1 (a) This agreement may be terminated on serving a fifteen days notice 

(Termination notice) by PEDA if,  

i) the Company does not  submit the papers/documents    even after 

150 days from the date of siging of PPA and after 30 days extension 

as per RfP  clause 1.5 . 

ii) if the documents mentioned in Article no. 9.1(a) (i) and as per RfP 

clause  are not submitted by the Company , then its entire (100%) 

performance security shall be forfeited and the LoA, IA and PPA 

shall stand cancelled.  

iii) In case, the Commissioning of the Project is delayed beyond 17 

months from the date of signing of PPA, the PPA capacity shall 

stand reduced / amended to the Project Capacity Commissioned 

and the PPA for the balance Capacity will stand terminated and shall 

be reduced from the allocated Project Capacity. The LoA& IA shall 

also stand terminated for the balance un-commissioned capacity. 
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9.2  Termination of the agreement shall be without prejudice to the accrued 

rights and liabilities of the parties as on the date of the termination 

unless waived in writing by the parties. 

9.3  In the event that this agreement is terminated prior to the start of the 

construction of the project, all rights of the Company shall revert back 

to the PEDA. 

ARTICLE 10: FORCE MAJEURE  

10.1  Force Majeure Event 

In this Agreement, Force Majeure means an event occurrence in India of 

any or all of non-political events described in clause 10.2 and political 

events described in clause 10.3 respectively hereinafter which prevents 

the party claiming Force Majeure. (The affected party) from performing its 

obligations under this agreement and which act or event, 

i. Is beyond the reasonable control of and not arising out of the fault of 

the affected party. 

ii. The affected party has been unable to prevent by the exercise of due 

diligence and reasonable efforts, skill and care, including through 

expenditure of reasonable sum of money and 

iii. Has a materially adverse effect on the project. 

10.2 Non-political force majeure events 

For the purpose of 10.1 non-political force majeure events shall mean one 

or more of the following acts or events: 

i) Acts of God or events beyond the reasonable control of the affected 

party which could not reasonably have been expected to occur such as 
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extreme adverse weather or environment conditions, lighting, heavy 

rains, cyclones, tempest, whirlwind, landslides, storms, floods, volcanic, 

eruptions or fire (to the extent originating from the source external to 

the site or not designed for in construction works); 

ii) Radioactive contamination or ionising radiation; 

iii) An act of war (whether declared or undeclared) invasion, armed conflict 

or act of foreign enemy, unexpected call up of armed forces, embargo, 

blockade, rebellion, riot religious strike, bombs or civil commotion, 

sabotage terrorism; 

iv) Strikes or boycotts interrupting operations of the project continuing for 

at least 7 days; 

v) Any judgement or order of any court of competent jurisdiction or 

statutory authority in India made against the Company in any 

proceedings for the reason other than failure of the Company to comply 

with any applicable law or clearance or on account of breach thereof, 

with any applicable law or clearance or on account of breach thereof, or 

of any contract, or enforcement of this Agreement or exercise of any of 

its rights under this Agreement by PEDA; or 

vi) Any other event or circumstances of nature analogues to the foregoing. 

10.3 Political Force Majeure Event 

Political Events shall mean one or more of the following acts or events by 

or an account of PEDA, GoP, GoI or any other Government Agency or 

Statutory Authority. 

i) Change in law. 
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ii) Expropriation or compulsory confiscation, by any Government Agency 

of any Project Assets or rights of the Company.  

iii) The unlawful or un-authorised or without jurisdiction revocation of, or 

refusal to renew or grant without valid clause any consent or approval 

required by the Company to perform its obligations under the 

Agreement (Other than a consent the obtaining of which is a condition 

precedent) provided that such delay, modification, denial, refusal or 

revocation did not result from the Company‘s inability or failure to 

comply with any condition relating to grant, maintenance or renewal of 

such consent or permits. 

10.4 Notification obligations 

If a party is affected by any force Majeure event, the affected party shall 

give the other parties written notice describing the particulars of the Force 

Majeure event as soon as reasonably practicable after its occurrence but 

not later than five days after the date on which such party knew of the 

commencement of the Force Majeure event or of its effect on such party. 

10.5 Obligations of the parties in case of Force Majeure Event: 

i) The parties shall cooperate and negotiate in good faith and will develop 

implementation plan of remedial and reasonable alternative measures 

to remove / remedy Force Majeure event to enable the performance of 

the affected party provided however, that no party shall be required 

under this provision to settle strike or other labour dispute. 

ii) Upon the occurrence and during the subsistence of any Force 

Majeure event, none of the parties shall be relieved of their 

liabilities/obligations including liability for payment as per the 

Agreement. 
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iii) In case a Non-political force majeure event necessitates extension of 

time for the Project implementation both the parties will duly accept it. 

iv) The extra cost for completion of Project due to a non-political force 

majeure event including inter alia, additional or extra work required to 

be done, interest due during the extended period of project 

completion and escalation shall be duly considered in the project 

completion cost for all purposes of the agreement. 

v) In case of Force Majeure events after completion of the project the 

parties shall take action as per sub clause (i) above and the additional 

cost required for remedial and alternative measures to 

remove/remedy the force majeure shall be added to the project 

completion cost for all purpose of the agreement. 

vi) In case of any party not willing to implement the plan of remedial and 

reasonable alternative measure to remove/remedy the force majeure 

event it shall be construed as a default of such party and then 

relevant provisions of Article 10 shall apply. 

vii) The suspension of performance shall be within the effected scope and 

duration as required by force majeure. 

viii) When the non performing parties liable to resume performance of its 

obligation under this agreement that party shall give the other parties 

written notice to that affected so as soon as practicable. 

ix) In case the commissioning of the project is delayed due to force 

majeure conditions stated above and the same are accepted by the 

competent authority, the due dates for encashment of performance 

security and imposition of liquidated damages shall be extended 

accordingly. In case the delay affects the COD of the project and it 
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gets extended to the next financial year then the tariff payable shall as 

determined by PSERC. 

ARTICLE 11: FACILITATION CHARGES 

The Company has paid a sum of Rs. __________________/- i.e. 

equivalent to 0.5% of the total Project Cost as mentioned in DPR or 

with a maximum limit of Rs. 50,00,000/- (Fifty Lac only) as non-

refundable service/ facilitation charges in PEDA . 

ARTICLE 12: REPRESENTATION AND WARRANTIES  

12.1 PEDA hereby represents and warrants to the Company 

i) That PEDA has the power to execute, deliver and perform fully all its 

obligations and liabilities under this agreement and 

ii) That the execution, delivery and performance by the PEDA of this 

agreement will not violate any court, provision of any existing law or 

notification or regulation or order or decree of any court, governmental 

authority, or agency or any contract undertaking or agreement to which 

PEDA is a party/binding on PEDA and will not result in the imposition or 

creation of any lien, charge or encumbrance or party thereof. 

12.2 The Company hereby represents and warrants to PEDA that: 

i) It is duly organised, validly existing and in good standing under the 

laws of the jurisdiction of its incorporation; 

ii) It has full power and authority to execute, deliver and perform its 

obligations under this Agreement and to carry out the transactions 

contemplated hereby; 
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iii) It has taken all necessary corporate and other action under Applicable 

Laws and its constitutional documents to authorise the execution, 

delivery and performance of this Agreement; 

iv) It has the financial standing and capacity to undertake the Project; 

v) This Agreement constitutes its legal, valid and binding obligation 

enforceable against it in accordance with the terms hereof; 

vi) it is subject to civil and commercial laws of India with respect to this 

Agreement and it hereby expressly and irrevocably waives any 

immunity in any jurisdiction in respect thereof; 

vii) All the information furnished in the execution, delivery and 

performance of this Agreement will not conflict with, result in the 

breach of, constitute a default under or accelerate performance 

required by any of the terms of the Company‘s Memorandum and 

Articles of Association or any Applicable Laws or any covenant, 

agreement, understanding, decree or order to which it is a party or by 

which it or any of its properties or assets is bound or affected; 

viii) The Company has complied with all Applicable Laws and has not 

been subject to any fines, penalties, injunctive relief or any other Civil 

or criminal liabilities which in the aggregate have or may have 

material adverse effect on its financial condition or its ability to 

perform its obligations and duties under this Agreement; 

ARTICLE 13: INDEMNITY 

13.1 The Company shall bear the responsibility, for any third party claim action 

of any proceedings of whatsoever nature (including without limitation) 

those initiated by any statutory authority, court or tribunal or government 

agency against the PEDA, its officers and employees in respect of any 
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loss of or damages to the property death or injury to the person together 

with all expenses relating thereto (including without limitation all legal fees) 

arising out of or in relation to the design, constructions, ownership 

operation and maintenance of the project etc. or omission of the 

Company, contractors or their sub contractors or the lenders to comply 

with the applicable laws, without recourse to the PEDA and the Company 

shall hold PEDA, its officers and employees fully indemnified in respect 

thereof. 

13.2 PEDA shall notify the Company of any claim, action or proceedings in 

respect of which it is entitled to be indemnified under this clause. Such 

notice within 60 days shall be given after PEDA becomes aware of such 

claims, action or proceedings. 

13.3 PEDA shall have the right, but not the obligation to defend and litigate 

(and to retain the legal advisors of its choice in connection therewith) any 

claim action or proceedings alleged or asserted against PEDA its officers 

or its employees in respect of which it is indemnified under this clause, 

and the reasonable costs and expenses thereof shall be subject to such 

indemnify provided that the Company shall be entitled at its option, and it 

permitted by law, to assume and control the conduct and  defence of such 

claim, action or proceedings at its expenses and through its own legal 

advisors if it. 

a) Gives notice of its intention to do so to PEDA 

b) Acknowledges to PEDA in writing its obligation to indemnify PEDA of its 

officers or employees or all of them both in their official capacity.  

c) Reimburse the government for the reasonable costs and legal fees 

incurred so far by PEDA prior to the assumption of the defence by the 

Company, PEDA shall not compromise or settle any claim, action or 
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proceedings in respect of which it is entitled to be indemnified under 

this clause without prior consent of the Company. 

ARTICLE 14: RESOLUTION OF DISPUTES 

14.1 The parties shall attempt to resolve any dispute, arising out of or in 

connection with this agreement (hereinafter referred as the dispute) by 

mutual discussion. In the event that any dispute cannot be resolved 

between the parties with in a period of 30 days of the commencement of 

the discussions, then such dispute shall be settled under the Arbitration & 

Reconciliation Act 1996. Chief Executive, PEDA shall be the sole 

arbitrator. The arbitration shall be conducted at Chandigarh, India in 

English language. Any award given by the arbitrator shall be final and 

binding on the parties and shall be in lieu of any other remedy within the 

meaning of arbitration and reconciliation Act‘1996. 

14.2  The Chief Executive, PEDA shall act as sole arbitrator in case of any 

dispute between the parties. 

14.3  Neither party shall resort to any proceeding in the court except for the 

enforcement of award in respect of a dispute having first exhausted the 

remedy under this clause. 

14.4 During the subsistence of the arbitration proceedings both parties shall 

continue to perform their respective obligations under this agreement 

provided that the right of either party to terminate this agreement in 

accordance with the provisions thereof shall not be effected by the 

subsistence of arbitration proceedings. 
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ARTICLE 15:  Miscellaneous 

15.1 Good faith  

Both the Parties shall do and execute all such acts, deeds, assurances 

and things as may be necessary and proper for carrying out the terms of 

this Agreement. The Parties agree to negotiate and enter into such 

agreements as may be required to give effect to the understanding 

reached herein. 

15.2 Further Assurance  

The Parties shall, and shall use their respective reasonable endeavours to 

procure that any necessary third parties shall, do, execute and perform all 

such further deeds, documents assurances, acts and things as any of the 

Parties hereto may reasonably require by notice in writing to the others to 

carry the provisions of this Agreement and the clauses into full force and 

effect.  

15.3 No Partnership  

Nothing in this Agreement shall constitute or be deemed to constitute a 

partnership between any of the Parties hereto and none of them shall 

have any authority to bind the other in any way. 

15.4 Waiver 

No failure to exercise and no delay in exercising on the part of the party of 

any right, power or privilege hereunder shall operate as a waiver thereof 

nor shall any single or partial exercise of any right, power or privilege 

prelude any other or further exercise thereof or the exercise of any right, 

power or privilege. The rights and remedies provided in this agreement 
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are cumulative and not exclusive of any rights or remedies otherwise 

provided by law. 

15.5 Severability 

Notwithstanding that any provision of this agreement may prove to be 

illegal or enforceable the remaining provisions of this agreement shall 

continue in full force and effect. Parties shall in good faith negotiate and 

agree upon a replacement provisions which shall be as close as 

permissible in law to such a provision. 

15.6 Survival 

The termination or expiry of this agreement shall not affect the accrued 

rights, obligations and liabilities of the either party under this agreement 

nor shall it affect any continuing obligation, which this agreement provides, 

whether expressly or by necessary implication. 

15.7 Confidentiality 

The parties shall on a confidential basis at all times forthwith provide to 

each other information as is available and is necessary or useful to enable 

each party to perform its obligation under this agreement. Each of the 

parties may however, use or disclose confidential information to a third 

party to the extent necessary for the performance of and control of the 

financing, construction and operation of the project, subject to prior 

consent from the other party, provided that the either party may disclose 

any such confidential information without the consent of the other party to 

a Government Agency. 

Upon the transfer of the reports and studies prepared as a result of 

investigations and geological surveys conducted by PEDA in respect of 

the site to the Company neither party shall disclose such reports and 
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studies to any third party or publish the same in any manner except with 

the prior approval of the other party. 

The parties hereto shall pass their directors, officers, employees, servant‘s 

agents and contractors to be similarly bound by the convent specified in 

this clause above. 

15.8 Governing law 

The rights and obligations of the parties under or pursuant to this 

agreement shall be governed by and constructed according to Indian law. 

This agreement shall be subject to the jurisdiction of the courts in 

Chandigarh. 

15.9 Assignment 

The Company shall not sublet or transfer its rights accrued under this 

agreement to any third party except for the purpose of arranging or re-

arranging finance for the project. 

15.10 Communication 

Any communication to be made by one party to the other party under this 

agreement shall be validly made when delivered in writing by hand or 

through fax or through regd. Mail. 

The communication shall be addresses as below: 

If to the Company 
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If to PEDA 

Director 

Punjab Energy Development Agency 

Solar Passive Complex 

Plot No. 1&2, Sector 33-D  

Chandigarh – 160 034 

Any party may by notice, change the address of communication to be 

delivered or mailed. 

15.11 Headings 

That the heading or titles of the several sections hereof are for convenient 

of reference and shall not affect the construction or interpretation of this 

agreement. 

15.12 Amendment 

No amendment or waiver of any provision of the agreement and no 

consent to any departure by either party here from, shall in any event be 

effective unless the same shall be in writing and signed by each of the 

parties. 

15.13 Successors bound 

This agreement shall be binding on and shall ensure for the benefits of the 

successors of the parties. 

15.14 Continuing Agreement 

All provisions of the agreement shall so far as they are capable of being 

performed and observed continue in full force and effect except in respect 

of those matters then already performed. 
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In witness whereof, the parties hereto have executed and delivered this 

agreement in the presence of witnesses at Chandigarh, India on the date, first 

month and year written above, 

For and on behalf of     For and on behalf of 

 

Director           (Authorised Signatory)  

Punjab Energy Development Agency       

. 

Witnessed by:     Witnessed by: 

1.       1. 
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Annexure 4 

 

POWER PURCHASE AGREEMENT (PPA) (draft) 

 

POWER PURCHASE AGREEMENT FOR PURCHASE OF POWER FROM …… MW  
SOLAR PHOTOVOLTAIC BASED POWER PLANT    BY  M/S. 

…………………………………………………………………………………………………………………………………………………………. 

 

 This POWER PURCHASE AGREEMENT (hereinafter referred to as ‗Agreement‘) is 

made on the__________ day of _________2015 at Patiala, Punjab (hereinafter referred to as 

the ‗Effective Date‘) by and between Punjab State Power Corporation Ltd. &  M/S. 

………………………………………………. (hereinafter referred to as the 'Generating Company or 

Company‘) which expression shall unless repugnant to the context or meaning thereof include 

its successors, administrators or permitted assigns as party of the first part  

and 

 

Punjab State Power Corporation Ltd. (The successor entity of erstwhile PSEB 

performing the functions of Distribution Licensee), a body corporate constituted under the 

provisions of the Electricity Act-2003 having its head office at The Mall, Patiala (hereinafter 

referred to as the ‗PSPCL‘) which expression shall unless repugnant to the context or 

meaning thereof include its successors and assigns as party of the second part.  

Each of PSPCL and Generating Company shall be referred to as a ‗Party‘ and collectively as 

‗Parties‘.   

WHEREAS 

a) Government of Punjab has formulated a ‗New and Renewable Sources of Energy 

Policy–2012‘ (NRSE Policy - 2012) to develop and promote new and renewable 

sources of energy based technologies for power generation in Punjab. 

b) The Company has signed Implementation Agreement with PEDA on 

………………….2015 for setting up the allocated project. 

c) This Power Purchase Agreement is being signed with  M/S………………………….. 

pursuant to the signing of the Implementation Agreement by the company with PEDA.  
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d) Implementation Agreement signed by  M/S……………………………with PEDA shall be 

treated as an integral part of the Power Purchase Agreement. All the clauses and 

Regulatory Norms applicable to the Implementation Agreement shall be unequivocally 

applicable to the Power Purchase Agreement in letter and spirit. 

e)  The Company desires to sell to the PSPCL electric energy generated in the 

Company's Solar Power Plant and the PSPCL agrees to purchase all such energy 

offered by the Company for sale, upon the terms & conditions set forth herein. 

 

 NOW, THEREFORE, in consideration of premises and mutual covenants and 

conditions set forth herein, it is hereby agreed by and between the Parties hereto as follows: 

 

1.0.0   DEFINITIONS 

In this Agreement unless the context otherwise requires or implies, the following expressions 

shall have the meaning herein respectively assigned to them: 

“Act” means the Electricity Act, 2003 and includes any amendment thereof. 

“Agreement” means this Agreement together with all Annexure and Schedules and any 

amendments thereto made in accordance with the provisions herein contained. 

“Approvals” means the consents, licenses, permits, approvals and registrations by or with 

any Government agency or any other authority as may be necessary for setting up and 

operating the Project including but not limited to the approvals from GOP, Punjab Pollution 

Control Board (PPCB), Chief Electrical Inspector to Government of Punjab , State Nodal 

Agency(s) for promotion of NRSE Projects, Punjab State Electricity Regulatory Commission 

and State Load Dispatch Centre presently under Punjab State Transmission Corporation Ltd., 

etc. 

“Commencement of commercial operations/Scheduled Date of Commercial Operation” 

means the Scheduled Date of Synchronization with Grid on which the project shall start 

delivering active and reactive power to PSPCL as per Prudent Utility Practices. 

“Commission” means the Punjab State Electricity Regulatory Commission. 

“Control Period or Review Period” means the period during which the norms for 

determination of tariff specified in the CERC/PSERC regulations shall remain valid. 



Request for proposals of new grid connected Solar PV Projects under Phase-II i/mp/slr/slr500-phase2/ednit500 

Page 148 

 

 

“Conventional Source of Energy” means sources conventionally used to generate 

electricity including inter alia, coal, coke or any petroleum product, natural gas or any other 

similar source. 

“Dispute” means any dispute or difference whatsoever arising between the parties, out of or 

relating to the construction, meaning, scope, operation or effect of this Agreement, or the 

validity, breach or termination thereof.  

 “Due Date” means 60 days after receipt of invoice from the PSPCL or the generating 

Company as the case may be. 

“Duration of the Agreement” means 25 (Twenty Five) years from the date of 

Commissioning of the project as per clause-12 of the agreement. 

"Effective Date" means the date of signing of this Agreement. 

“Energy Unit” means one Kilo Watt Hour (kWh) of electrical energy. 

“Generating Facility” means the ……MW solar PV based generating station located at 

Village ( ……………………).   

 “GOP” means the Government of Punjab and includes all agencies and authorities under its 

control/ regulation including but not limited to PEDA, PID, CEI and PPCB. 

“GOI” means Government of India and includes all agencies, authorities under its control/ 

regulation including but not limited to Ministry of New & Renewable Energy, Ministry of 

Power, Ministry of Environment & Forests and IREDA.  

“Grid” means the total system of electrical transmission circuits, transformers, switchgear 

and other equipment (including Interconnection Facilities) on the PSPCL/PSTCL‘s side of 

Interconnection Point. 

“Interconnection Facilities” means all the facilities to be installed by the PSPCL/PSTCL in 

the PSPCL/PSTCL‘s Grid Sub Stn to enable the PSPCL/PSTCL to provide stable and 

adequate power during start up and Shut down of the project to the Generating Company and 

to receive and utilize power from the Project in accordance with this Agreement. 

“Interconnection Point‖ means the point at which interconnection is made between the 

Generating Company‘s Generation Facility and the Grid of the PSPCL/PSTCL and shall be 

line isolator on outgoing feeder on HV side of Generator Transformer. 
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“Installed Capacity” means …….. MW which is the allocated capacity of the Project as per 

the Implementation Agreement. 

“Invoice Date” shall have the meaning ascribed to in Article 3.3.0 

“Monthly Invoice” means the invoice required to be prepared in line with Article 3.2.0 of the 

Agreement. 

“NRSE Policy - 2012” means the policy notified by GOP to incentivize the generation of 

power from new and renewable sources of energy and any amendment there to. 

“Non Conventional / New & Renewable Source of Energy” means sources other than 

conventional sources which are set out in NRSE Policy, 2012. 

“PEDA” means the Punjab Energy Development Agency with headquarters at Chandigarh, 

which is the Nodal Agency of Govt. of Punjab. 

“Project” means …..MW Solar Power Plant (Generating Facility) including all the land, civil 

structures, residential colony, electrical and mechanical plant and equipment, 

11/66/132/220KV switch yard including transformer, breaker, CT/ PTs, wave traps, structures, 

isolators etc., dedicated telephone lines, telephone and wireless system, components, 

appurtenants, communications, access road off the village road, foot paths, carriage ways etc 

located at approved and allocated area in the State of Punjab. 

 

“Prudent Utility Practices/Prudent Practices” means those practices, methods, techniques 

and standards as adopted from time to time that are generally accepted for use in electric 

utility industries taking into account applicable law, conditions in India and commonly used for 

the designing, construction, testing, operation and maintenance of the Generating Facility, 

lawfully, safely, efficiently and economically as applicable to the generating stations of the 

size, service and type being set up by the Generating Company and those generally conform 

to the manufacturer‘s operation and maintenance guidelines. 

“PSPCL” means the Punjab State Power Corporation Ltd. with headquarters at Patiala. 

“"PSTCL" means the Punjab State Transmission Corporation Ltd. with headquarters at 

Patiala. 



Request for proposals of new grid connected Solar PV Projects under Phase-II i/mp/slr/slr500-phase2/ednit500 

Page 150 

 

 

“RE Regulations” means The Central Electricity Regulatory Commission (Terms and 

Conditions for tariff determination from Renewable Energy Sources), Regulations, 2012 as 

adopted by the Punjab State Electricity Regulatory Commission for the state of Punjab. 

“Site” means relevant land at village……….. , Tehsil ……..and Distt.(…………………. ) of 

Punjab where the Project is located.  

“Scheduled Date of Synchronization” means the date on which the project shall be 

synchronized with the Grid for first time, which shall be as per clause 10.1.0 of this agreement 

as per the Implementation Agreement signed with PEDA or any extension allowed by PEDA 

as the case may be. 

“Tariff Period” means the period for which tariff, as determined for the project by the PSERC 

on the basis of norms specified under RE Regulations by CERC as amended from time to 

time and as adopted by PSERC will remain applicable, which is 25 (twenty five) years for 

solar power projects. 

 

"State Grid Code" means the State Grid Code notified by the Commission to which the 

Parties have to comply in respect of its various sections. 

“Term” means the time period set out in Clause-12 of this Agreement. 

“Useful Life” In relation to a solar power Projects shall mean 25 years from the date of 

commercial operation (COD) of such generating facility. 

"Receivables"  

 All of the present and future payments, obligations monies, claims, bills and any other 

property whatsoever that may from time to time be derived from or accrue or be offered or 

due to the procurer in respect of the sale by the procurer to its consumers of electricity and all 

proceeds thereof. 

"Incremental Receivables" 

 Shall mean the amount of the Receivables, in excess of the amounts which have 

already been charged or agreed to be charged in favour of the procurer's Financing Parties 

prior to the Effective Date herein this Agreement by way of legally binding agreement, 

provided such charge of the Procurer's Financing Parties shall be limited to the extend of their 

outstanding exposure (including commitments for exposure) as on the Effective Date. 
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2.0.0    ENERGY PURCHASE AND SALE 

2.1.0 Sale of Energy by Generating Company. 

2.1.1  The PSPCL shall purchase and accept all energy made available at the 

Interconnection Point from the Generating Company‘s Facility, pursuant to the terms 

and conditions of this Agreement which is set out below: 

 (i) Rs…………. per unit for Solar Photo Voltaic Power Project of …….MW capacity as 

per competitive bidding done by PEDA. This tariff shall be applicable for tariff period of 

25 years from scheduled date of commercial operation. 

(ii) As per RE Regulations the tariff shall remain constant throughout the Tariff Period 

following the year of commissioning No additional payment shall on any account be 

payable by PSPCL. 

(iii) The Company has given undertakings that it, i) has neither availed nor shall avail any 

grant / subsidy from GOI / GOP and ii) will not be availing the benefit of Accelerated 

Depreciation for the project. PSPCL shall confirm the same from PEDA. In case, the 

Company receives any such grant/subsidy, it shall pass on the amount to PSPCL 

within 20 days of its receipt through DD/RTGS/IPG payable at Patiala failing which the 

company shall pay the amount with penal interest as base rate of SBI plus 4.25% 

worked out on day to day basis .  

(iv) The Company will submit Copies of the Annual Financial Reports and copies of the 

Income Tax Returns for 12 years from the Year of Commissioning as a token of proof 

and verification that   it has complied with the Undertakings referred to in para (iii) 

above.  

(v) As per CERC RE Regulations, dt. 06.02.2012, CDM benefits availed if any by RE 

Projects shall be shared between the parties. In the first year, 100% of CDM benefit 

will be retained by the Company whereas in the 2nd year 90% will be retained by the 

Company and 10% will be passed on to PSPCL. Thereafter, the share of PSPCL will 

increase progressively by 10% every year till it reaches 50% where after the proceeds 

shall be shared in equal proportion by the Generating Company and PSPCL. The 

share of PSPCL will be submitted to PSPCL in the form of DD/RTGS/IPG payable at 

Patiala within 20 days of its receipt.  The Company will submit copies of the Annual 

Financial Reports and copies of the Income Tax Returns for 10 years from the Year of 
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Commissioning as a token of proof.  In case it is found at any later stage by PSPCL 

that the Company has availed the CDM benefits but has not transferred share of 

PSPCL within 20 days, PSPCL shall recover the share amount from the monthly 

invoices along with penal interest as base rate of SBI plus 4.25% worked out on day to 

day basis.   

2.1.2 The Generating Company shall also generate matching MVARs corresponding to 0.99 

PF lagging, so that there is no adverse effect on PSPCL‘s system. Monthly average PF 

shall be computed from the ratio of kWh to kVAh injected into PSPCL/PSTCL‘s system 

during the month. 

2.1.3 In order to protect the interests of the PSPCL/PSTCL and the consumers in general the 

Generating Company shall continue to supply whole of the generated power to PSPCL 

at the rate prescribed in Article 2.1.1 above during the term of the agreement. 

Further, the Generating Company will not be allowed to erect radial feeders to any 

other Distribution Licensees/ Consumers/ Sister Concern from its Generating Facility. 

2.2.0   PURCHASE OF ENERGY BY GENERATING COMPANY 

2.2.1  During construction of the project, the Generating Company shall purchase power from 

PSPCL as per the then prevailing instructions for similar consumers of the PSPCL and 

as per NRSE Policy 2012.  

2.2.2 The energy supplied to the Generating Company during the shutdown / start up and 

synchronization of the plant in any month, as measured at the Import/Export Meter at 

Interconnection Point shall be set off from energy generated during that month and 

billing will be for the net energy sold to the PSPCL. In case, there is no generation in 

the month, then energy exported to the Generating Company shall be set off from the 

energy generated during next month. But, if, there is no generation, even in the next 

month, then the energy exported to the Generating Company will be billed by the 

PSPCL at the tariff applicable to LS Industrial consumers (General Category) or sale 

rate of energy generated from the Project applicable for that period, whichever is 

higher. 
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3.0.0    BILLING PROCEDURE AND PAYMENTS: 

 3.1.0 The designated representative of the parties shall record joint readings of the meters at 

the Interconnection Point and at premises of third parties to whom power is being 

wheeled. The meter reading in the first instance shall be at the time of synchronization 

and thereafter at 12.00 Hrs. on the first day of every calendar month. Readings will 

also be recorded at 12.00 Hrs. on the dates the change of tariff becomes effective. 

Readings will be taken by Senior Executive Engineer (Sr. Xen)/ Asstt. Executive 

Engineer/ Asstt. Engineer (Distribution) and/or CBC/MMTS in-charge of the area, 

under which the Generating Facility and the premises of third parties fall. It will be the 

responsibility of the Sr. Xen(s) in charge of the area to designate two more officers for 

taking the reading in the event Sr. Xen(s) in charge of the area is not available. 

However, in the event Sr. Xen(s) in charge do not make themselves present, the 

Generating Company shall contact SE(s) of the area who would ensure taking of the 

joint reading either by one or two of the designated officers or by himself.  

3.2.0 Monthly energy account shall be prepared by the PSPCL. This account shall depict 

energy delivered to the PSPCL at the Interconnection Point, energy imported by the 

Generating Company during shut down/ start up of the Project and net energy sold to 

the PSPCL during the month. In case wheeling and banking of power is undertaken by 

the PSPCL under Clause 14.0.0 and 15.0.0 of this Agreement, then the monthly 

energy account will also include the quantum of power delivered by the Generating 

Company for wheeling, the quantum of power set off towards charges payable to the 

PSPCL for wheeling the power and quantum of energy banked by the Generating 

Company, which shall be determined in terms of the agreement executed under the 

said clauses. In the event monthly energy account depicting energy delivered to/ 

supplied by PSPCL, is not prepared and provided by the PSPCL within two (2) working 

days then the Generating Company will be entitled to prepare the monthly energy 

account of its own under intimation to PSPCL for the purpose of raising necessary 

invoices. However, if the monthly energy account involves accounting of energy 

wheeled and/ or energy banked, then in that case if the monthly energy account is not 

prepared by PSPCL within four (4) working days then the Generating Company shall 

be entitled to prepare monthly energy account of its own under intimation to PSPCL. 

Preparation of monthly energy account by the Generating Company in such case shall 

be subject to adjustment of verification of facts. 
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3.3.0 The monthly invoice pursuant to Clause 3.2.0 shall be delivered by the Generating 

Company to the PSPCL at its designated office on or before the fifth day of the month 

hereinafter called the Invoice Date. However, if the energy account involves Wheeling/ 

Banking of energy, then the Monthly invoice shall be raised by the Generating 

Company on or before the seventh day of the month. If the Invoice Date i.e. fifth or 

seventh day of the month, as the case may be, happens to be a holiday then the 

Monthly Invoice will be submitted on the next working day. The PSPCL shall make full 

payment of such Monthly Invoice within 60 days of receipt of the Monthly Invoice 

hereinafter called the Due Date. On request of the Company in writing for early 

payment for a particular period and subject to availability of funds, payment shall be 

made by PSPCL within 7 working days from the date of receipt of invoice for which a 

rebate of 2% on full payment shall be availed by the PSPCL. If PSPCL makes the 

payment with in a period of one month of presentation of bills by the generating 

company, a rebate of 1% on full payment shall be availed. All payments shall be made 

by Cheque payable at Patiala. 

3.4.0 In case there is no Generation at the Generating Facility, the Monthly Invoice Pursuant 

to Clause 2.2.2 shall be delivered by the PSPCL to the Generating Company at its 

designated office on Invoice Date and shall be paid by the Generating Company by the 

Due Date by cheque payable at Patiala. 

3.5.0  In case the payments are delayed beyond the Due Date i.e. 60 days, the PSPCL or the 

Generating Company, as the case may be, would be liable to pay late payment 

surcharge for the delayed amount @1.25% per month for the actual period of delay.  

3.6.0 PSPCL will provide to the Generating Company, an irrevocable and revolving Letter of 

Credit (LC) issued by any Nationalized Bank equal to one month‘s bill amount, 

calculated in accordance with terms set out in Clause 3.7.0 of this Agreement, subject 

to the condition that all kinds of LC charges will be borne by the Generating Company. 

3.7.0 For the first year of the operation of the Generating Facility, after synchronization, the 

amount of quarterly LC shall be determined on the basis of the quarterly generation of 

the Generating Facility, worked out at 20%  Capacity Utilization Factor (CUF) with 1% 

Auxiliary Consumption.  Thereafter the amount of quarterly LC shall be based on the 

monthly average of the bills for three (3) months for the corresponding period last year. 

mailto:@1.25%25
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3.8.0 The PSPCL reserves the right to make direct payment of any bill by cheque before or 

on the Due Date of payment in which case, the Generating Company shall not present 

the bill for payment against the Letter of Credit.  

3.9.0   PAYMENT SECURITY MECHANISM FOR PAYMENT DUES TO  THE SELLER 

3.9.1 The Procurer shall secure its payment obligations with respect to the electricity 

supplied to it by the Seller by entering into an Agreement to  Hypothecate-cum-Deed 

of Hypothecation with the Seller and thereby hypothecate  the Incremental 

Receivables of the Procurer equivalent to the LC amount in favour of the Seller to 

create a first floating charge on the Incremental Receivables. The charges aforesaid 

shall, however, be subservient to the charge in favour of the Bank (s) issuing letter (s) 

of credit in favour of the Seller for supply from this station. 

3.9.2 The seller agrees that so long as the amounts becoming due from the Procurer to the 

Seller under this agreement are paid as described above and LC remains valid, the 

procurer shall be entitled to utilize the above Incremental a Receivables in such 

manner as the Procurer may consider appropriate. 

3.9.3 In the event of default on the part of the Procurer to pay the amounts due to the seller 

by the due date or non opening/ non re-instatement of LC within 7 days of the drawl of 

LC, the aforesaid floating charge shall crystallize into a fixed charge automatically, 

without any further  act, deed or thing to be done by the Procurer or the bank or the 

seller or any other person. 

3.9.4 In the event of default on the part of the Procurer to pay the amounts due to the seller 

by the due date or non opening/ non re-instatement of LC within 7 days of the drawl of 

LC, the charge on Incremental Receivables  of the Procurer would come into force 

from the Date of  Commercial Operation of project of …….MW capacity by M/S. 

……………………………… ............…………. It is further expressly agreed that the Bank(s) 

 issuing the Letter (s) of Credit for supply from this Project shall have a superior 

charge. 

3.9.5 The Seller acknowledges and agrees that the procurer shall have the right to create a 

charge on the Incremental Receivables in excess of the charge to the Seller in favour 

of any other supplier(s)/  transmitter(s) of electricity. 
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3.9.6 The Procurer shall, within ninety (90) days from the date of entering into this 

agreement, also enter into the Default Escrow Agreement (referred to as' Default 

Escrow Agreement) for the establishment and operation of the Default Escrow Account 

in favour of the Seller, through which the Incremental Receivables of the Procurer up 

to the required LC amount shall be first routed in the event of default under  this 

agreement  and used as per the terms of the Default Escrow Agreement being signed 

separately between the parties. 

3.9.7 The procurer shall register, in favour of the Seller, the above first  charge on the 

Incremental Receivables and the Agreement to Hypothecate-cum-deed of 

Hypothecation and the Default Escrow Agreement, as per the Companies Act, 1956 

with the Registrar of  Companies at the cost and expense of the Procurer and 

shall execute all other documents as required from time to time to confirm such 

 charge.  

4.0.0   PARALLEL & INTEGRATED OPERATIONS 

4.1.0 The company shall be responsible for connecting their power evacuation transmission 

line with the nearest technically feasible substation of PSPCL/PSTCL at the 

designated voltage level, for evacuating power generated at the company‘s facility. 

4.2.0 The PSPCL/PSTCL shall allow the Generating Company to interconnect its Generating 

Facility and operate it in parallel with the PSPCL/PSTCL‘s system subject to the terms 

and provisions of this Agreement. The Generating Company shall run the Generating 

Facility as a part of the integrated system to generate power in parallel with the grid 

and shall inject three phase 50 Hz (nominal) AC Supply into PSPCL/PSTCL‘s system 

at 11/66/132/220 KV (at the designed voltage level). The Generating Company shall be 

under an obligation to comply with directions received from the PSPCL Load Dispatch 

Centre or any other Load Dispatch Center authorized to issue load dispatch 

instructions by PSPCL. 

4.3.0 The erection and extension of the substation bay as well as up gradation of the 

substation capacities for receiving power from the power generating company shall be 

carried out by PSPCL. 

5.0.0    GENERATION FACILITIES - OPERATION & MAINTENANCE 

5.1.0  The Generating Company shall be responsible for obtaining and keeping in force at its 

own cost, all consents, clearances and permits required for establishing and operating 

the Generating Facility viz. clearances from National Airport Authority, Competent 
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Authority for Environment & Forests, Chief Electrical Inspector etc. if applicable and 

required for keeping each unit of Generating Facility in operation in accordance with 

the terms of this Agreement throughout its operation period. 

5.2.0 The Generating Company shall be responsible at its own expense for ensuring that the 

Power Station is operated and maintained in accordance with all legal and regulatory 

requirements including the terms of all consents/clearances /permits and Prudent 

Utility Practices within the acceptable technical limits so as not to have an adverse 

effect on the Grid system or violation of applicable law or violation of any provision of 

State Grid Code. 

5.3.0 The terms and conditions of employment of Personnel employed by the Generating 

Company shall meet all applicable laws, rules, regulations and requirements in force 

from time to time in the State of Punjab/Union of India. 

5.4.0 PSPCL shall have the right to designate from time to time its officers/officials who shall 

be responsible for inspecting the Generating Facility for the purpose of verifying the 

Generating Company‘s compliance with this Agreement. 

5.5.0 The details of the following procedures and requirements shall be supplied by the 

Generating Company to the PSPCL as soon as possible, but in no event later than 30 

(Thirty) days prior to the Scheduled Date of Synchronization:- 

i) Detailed procedure for synchronization of the Generating Facility with the PSPCL/ 

PSTCL‘s Grid under different conditions of operation. 

ii) Shut down and start-up procedures. 

5.6.0 The Generating Company shall carry out regular maintenance and overhauls of the 

Generating Facility as per recommended schedules and procedures of the equipment 

suppliers. The schedule of maintenance and overhauls which require a shutdown of 

the Generating Facility shall be intimated to the PSPCL and Load Dispatch Centre to 

which the Generating Facility is attached. However, capital maintenance/major 

overhaul of the Generating Facility shall not be scheduled in ―Paddy Season‖ i.e. 15th 

June to 15th October of any year as far as possible. 

5.7.0 The Generating Company shall supply the particulars of the project as well as 

Generator Transformer and control gear to the PSPCL/PSTCL for examining stability 

of Generating Facility. The Generating Company shall also install and whenever 
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required, augment the equipment at its own cost to match it with the fault level of 

PSPCL/PSTCL‘s system during the tenure of this Agreement. 

5.8.0 The Generating Company shall use all reasonable efforts to give advance notice to the 

PSPCL/PSTCL‘s Load Despatch Centre to the extent possible of any unscheduled 

outage and shall provide them with an estimate of duration and scope of such outage. 

5.9.0 For matters relating to grid operations and load dispatch, the directions of the 

PSPCL/PSTCL‘s Load Dispatch Centre or any other officer which may be authorized 

by the PSPCL/PSTCL and provisions of State Grid Code shall be strictly complied with 

by the Generating Company. Any dispute on this account shall be referred to officer in-

charge System Operation Organization whose decision shall be final. 

5.10.0 Open Access and Other Charges: The Open Access fees, charges, Surcharges, 

Losses etc. if any shall be leviable as per Open Access Regulations as approved by 

PSERC for NRSE Projects for sale/wheeling of power to third parties as per clause 

14.0.0 of the Agreement.  

6.0.0 SYNCHRONISATION AND INTERCONNECTION FACILITIES. 

6.1.0 The synchronization equipment will be installed by the Generating Company at its 

Generating Facility at its own cost. Generating Company shall synchronize its system 

with the PSPCL/PSTCL‘s system for the first time  only after the approval of 

synchronization scheme is granted by Chief Engineer, PP&R, PSPCL or any other 

designated officer of PSPCL and checking/verification is made by the concerned 

Senior Executive Engineer (Sr. Xen), Protection of the PSPCL/PSTCL. The Generating 

Company shall, immediately after each synchronization / tripping of generator, inform 

the grid substation to which the Generating Facility is electrically connected. 

6.2.0 Synchronizing and Interconnection facility  

The Generating Company shall provide step up transformers, panels, 

kiosks, protection & metering equipment at the Generating Facility and 

fully equipped line bay (s) in its switchyard and interconnecting 

transmission line(s) upto the grid S/Stn. of the PSPCL/PSTCL. The 

panels, Kiosks, protection and metering equipment etc. alongwith jumpers/ 

cable from last tower/ H-pole (of generating company‘s transmission line) 

in the grid S/Stn. shall be provided by PSPCL/PSTCL. 
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All the grid connected non-solar/solar power plants are also required 

to meet scheduling guidelines as per applicable regulations, they 

shall ensure connectivity of generation data with a separate on line 

link with SLDC of Punjab State directly through latest state of the art 

technology available. 

 6.3.0 The Generating Company shall provide and maintain at its own cost all equipment and 

the transmission lines for evacuation of power at 11/66/132/220 KV up till the 

PSPCL/PSTCL substation and including clearances / NOCs from concerned agencies 

like Forest Deptt., Chief Electrical Inspector, Local Government etc.  PSPCL/PSTCL 

shall carry out associated works for receiving the power in the PSPCL/PSTCL‘s grid 

sub station at their own cost. Generating company may request PSPCL/PSTCL to 

provide and/or maintain the transmission line on payment of charges as determined by 

PSPCL/PSTCL on deposit work basis. 

6.4.0 The Generating Company and the PSPCL/PSTCL, as the case may be, shall consult 

with each other and jointly decide on the scheme for protection of the interconnection 

line (s) and of the facilities at both its ends. All electric equipments installed shall be 

consistent with the orders of the Chief Electrical Inspector, Government of Punjab and 

in line with State Grid Code. 

6.5.0 Notwithstanding the provisions of this Agreement, the PSPCL/PSTCL will not be 

responsible for any damage that may occur to the Generating Facility with the 

PSPCL/PSTCL‘s system. 

7.0.0 PROTECTIVE EQUIPMENT & INTERLOCKING 

7.1.0 The Generating Company shall provide necessary protective equipment and 

interlocking devices at Generating Facility, so coordinated that no adverse effect is 

caused to PSPCL/PSTCL‘s Grid System. The Generating Company shall obtain 

approval of the PSPCL/PSTCL for the protection logic of the generator system and 

synchronization schemes and any modification thereto subsequent to commissioning 

of the Generating Facility. 

7.2.0 The Generating Company shall energize its equipment/synchronizing scheme only 

after the approval of the officer concerned Protection & Maintenance of the 

PSPCL/PSTCL at the time of commissioning and thereafter and rectification of the 
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defects observations pointed out by him./Routine checking/testing shall be carried out 

of the Generating Company's substation/ equipment on the same basis as is being 

done for PSPCL/PSTCL‘s Sub-Station. 

7.3.0 Testing charges shall be borne by the Generating Company for commissioning as well 

as routine checking. 

7.4.0 Notwithstanding such checking/verification in any event, the PSPCL/PSTCL shall not 

be responsible for any damage caused to the Generating Facility on account of any 

mistake in such checking/verification. 

8.0.0 LIAISON WITH AND ASSISTANCE FROM THE PSPCL/PSTCL 

8.1.0 The Generating Company shall closely liaise with the PSPCL/PSTCL‘s Load Dispatch 

Centre and/or other designated officers/officials of the PSPCL/PSTCL during the Term 

of this Agreement. During the term of this Agreement the Generating Company shall 

give seven (7) days prior intimation of synchronizing programme for the first time, after 

completion of its annual maintenance programme and also furnish in the last week of 

every month supply plan indicating the total quantum of electricity likely to be delivered 

in the next month. 

8.2.0 The Generating Company shall also inform the date of commencement of delivery of 

power, one month in advance and arrange for testing and commissioning of the 

protection system before synchronization. 

9.0.0 METERING 

9.1.0 ABT compliant Main and Check Energy Meters (export and import) of 0.2s class or 

better accuracy meeting with the specification laid down in State Grid Code as 

approved by PSPCL for use on IPP generating plants shall be installed at 

Interconnection Point by the Generating Company, capable of recording and storing 15 

minutes averages of all the Electrical Parameters for a minimum of 45 days. Similar 

meter, (export and import) of the same accuracy shall be installed by the PSPCL at the 

Grid Substation of PSPCL/PSTCL where power is received (hereinafter called Standby 

Meter). Dedicated single ratio Current Transformers (CTs) of 0.2s or better accuracy 

and Potential Transformers (PTs) of 0.2 class or better accuracy shall be installed for 

metering by generating company at the interconnection point. 
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9.1.1 One set of metering equipment having features identical to those described in Clause 

9.1.0 above should also be provided in the premises of each of the third parties by 

generating company. 

9.2.0 All the Meters, CTs and PTs described in Clause 9.1.0 above shall be jointly inspected 

and sealed on behalf of both Parties and shall not be interfered with except in the 

presence of the representatives of both Parties. For testing and calibration of meters, a 

notice of at least seven (7) days shall be given by the Party requesting for the testing, 

to enable the authorized representatives of both the Parties to be present. 

9.3.0 All meters, CTs & PTs shall be checked in PSPCL‘s Laboratory and effectively sealed 

by PSPCL and the Generating Company jointly for accuracy prior to commissioning 

and once in every six (6) months by both Parties and shall be treated as working 

satisfactorily so as long the errors are within the limits prescribed for such meters. 

9.4.0 Meter readings of the Main Meters will form the basis of billing, so long as the half 

yearly checks thereof are within the prescribed limit. If either of the meters is found to 

be defective during these checks they will be immediately calibrated. 

9.5.0 Where the half yearly check indicates errors in the Main Meters beyond the prescribed 

limit but no such error is noticed in the Check Meters, billing for the month up to the 

date & time of such test check will be done on the basis of Check Meters and the Main 

Meters will be re-calibrated immediately. Billing for the period after the Main Meters are 

calibrated shall be as per the calibrated meters. 

 

9.6.0  If during the half yearly checks, both the Main Meters and the Check Meters are found 

to be beyond permissible limits of error, the meters shall be immediately re-calibrated 

and the correction shall be applied to the consumption registered by the Main Meters 

to arrive at the correct consumption of energy for billing purposes for the period of the 

month up to the time of such check, billing for the period thereafter till the next monthly 

meter reading shall be measured by re-calibrated Main Meters. 

9.7.0 Corrections in billing, whenever necessary, shall be applicable to the period between 

date and time of the previous last test calibration and the date and time of the test 

calibration in the current month when the error is observed and this correction shall be 

for the full value of the absolute error. For the purpose of the correction to be applied 
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the meter shall be tested at 100, 75, 50, 25 and 10 percent load at unity, 0.85 Lag and 

0.75 lag power factors. Of these fifteen values, the error at the load and power factor 

nearest the average monthly load served at the point during the period shall be taken 

as the error to be applied for correction. 

9.8.0 The billing will be normally done on the basis of readings recorded by the meters 

installed at the interconnection Point (Main Meters and in case of inaccuracy of main 

meter, Check Meter). In case, the metering equipment at the Interconnection Point 

becomes defectives, the billing shall be done on the basis of meter readings of the 

standby meter installed at PSPCL/PSTCL's Grid substation. The defective metering 

equipment shall however be replaced by the Generating Company within two (2) 

months of the detection of the defect by either party. 

9.9.0 If the Energy Meters located at the Interconnection Point fail to record the electricity 

supplied then the electricity supplied will be computed from the Stand by Meter 

installed at PSPCL/PSTCL's Grid Substation for that period of defect which shall be 

final and binding on both Parties. 

9.10.0 For the purpose of test and calibration, the standard meter shall be got calibrated and 

sealed from a reputed Govt. testing Laboratory. This meter shall be calibrated once in 

every 2 years. 

9.11.0 In addition to the above metering clauses the Generating Company has to comply with 

the State Grid Code (Metering Code Section). 

 

10.0.0 COMMISSIONING OF GENERATING FACILITY 

10.1.0 The Generating Company shall commission the Generating Facility (which shall be 

Scheduled Date of Commercial Operation) and synchronize with the 

PSPCL/PSTCL's Grid  within -----from the Effective Date i.e date of signing of this 

PPA which is…………. Therefore, the scheduled date of commissioning for this 

project is……….  

In case of delay after the scheduled date of commissioning within grace period of 

further ---months i.e. -----months from the date of signing of PPA, with forfeiture of 

performance B.G. by PEDA, the commissioning date for the project shall be………..   
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In case of further delay in commissioning beyond ___months but within __months 

from the date of signing of PPA, with applicable liquidated damages payable to 

PSPCL as per Clause 10.1.1, the revised commissioning date of the project shall 

be……...      

10.1.1 In case there is delay in commissioning of project beyond --- months from the 

effective date then the project developer shall pay to PSPCL the liquidated damages 

@ 20,000/- (Rupees Twenty Thousand Only) per MW per day for delay in such 

capacity which is not commissioned. The amount of liquidated damages worked out 

as above shall be recovered by PSPCL from the payments due to the Project 

Developer on account of sale of solar power to PSPCL. The liquidated damage will 

be applicable without prejudice to any other penalty imposed for delay in 

commissioning. In case, the Commissioning of the Project is delayed beyond --- 

months from the date of signing of PPA, the PPA capacity shall stand reduced / 

amended to the Project Capacity Commissioned and the PPA for the balance 

Capacity will stand terminated and shall be reduced from the selected Project 

Capacity. The LoA & IA shall also stand terminated for the balance un-commissioned 

capacity. 

10.1.2  This PPA will remain valid for the capacity commissioned within -- months from the 

effective date and the capacity for the purpose of this PPA will stand revised 

accordingly.  

11.0.0   CONTINUITY OF SERVICE 

  The PSPCL/PSTCL Load Dispatch Centre may require the Generating Company to 

temporarily curtail or interrupt deliveries of energy only, when necessary in the 

following circumstances; 

11.1.1 For repair, replacement and removal of the PSPCL/PSTCLs equipment or any part of 

its system that is associated with the Generating Company's facility. However, as far 

as practicable such an event shall be scheduled during the annual shut-down period 

of the Generating Facility. 

11.1.2  Load crash in PSPCL/PSTCL's Grid System due to wide spread rains, cyclones or 

typhoons.  
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11.1.3 Conditions leading to over-loading of interconnecting transformers, transmission lines 

and Switch-gears due to outage of some equipment at the PSPCL/PSTCL's 

interconnecting Grid. 

11.1.4 If the PSPCL/PSTCL determines that the continued operation of the Generating 

Facility may endanger the safety of the PSPCL/PSTCL's personnel or integrity of the 

PSPCL/PSTCL's electric system or have an adverse effect on the electric service to 

the PSPCL/PSTCL's other customers. 

11.1.5  Under Force -Majeure Conditions of the PSPCL/PSTCL. 

 

11.1.6   In line with directions received from the State Load Dispatch Centre. 

11.1.7 Instructions for the disconnection of the Generating Facility from the PSPCL/PSTCL's 

system shall be notified by the State Load Dispatch Centre for the period/ duration 

indicated by it. However, the PSPCL/PSTCL shall take all reasonable steps to 

minimize the number & duration of such interruptions, curtailments or reductions. 

 

12.0.0  TERM OF THE AGREEMENT 

12.1.0  Except where terminated by default, this Agreement shall remain in force for a 

period of 25(twenty five) years from the date of commissioning of the Project which 

could be extended through mutual agreement. 

13.0.0  EVENTS OF DEFAULT AND TERMINATION 

13.1.0  The occurrence of any or combination of the following events at any time during the 

term of this Agreement shall constitute an Event of Default by the Generating 

Company: 

a) Failure to pay to the PSPCL any amount payable and due under this Agreement 

within ninety (90) calendar days after receipt of Monthly Invoice, or 

b) Failure on the part of the Generating Company to use reasonable diligence in 

operating, maintaining or repairing, the Generating Facility, such that the safety of 

persons and property, the PSPCL/PSTCL's equipment or the PSPCL's service to 

others is adversely affected, or 

c) Failure or refusal by the Generating Company to perform its material obligations 

under this Agreement, or 
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d) Failure to use Non conventional Energy Sources for generation of power as per 

NRSE Policy – 2012. 

e) Abandonment of its Generating Facility by the Generating Company or the 

discontinuance by the Generating Company of service covered under this 

Agreement unless such discontinuance is caused by Force Majeure or an event of 

default by the PSPCL. 

13.2.0 The occurrence of any of the following at any time during the term of this Agreement 

shall constitute an Event of Default by the PSPCL:  

a) Failure to pay to the Generating Company any amount payable and due under this 

Agreement within ninety (90) calendar days after receipt of Monthly Invoice, or  

b) Failure to use reasonable diligence in operating, maintaining or repairing the 

PSPCL/PSTCL's interconnecting facilities, such that the safety of persons or 

property, the Generating Company's equipment or the Generating Company is 

adversely affected, or 

c) Failure or refusal by the PSPCL to perform its material obligations under this 

Agreement. 

13.3.0  Except for failure to make any payment due within ninety (90) calendar days after 

receipt of Monthly Invoice (in which Clause 3.9.0 will apply), if an Event of Default 

by either party extends for a period of sixty (60) calendar days after receipt of any 

written notice of such Event of Default from the non-defaulting party, then the non 

defaulting party may, at its option, terminate this agreement by delivering written 

notice of such termination to the party in default. 

 

(i) If the default pertains to the PSPCL, then provisions of Article 14.0.0 and 15.0.0 

below shall apply. 

(ii) If the default pertains to the Generating Company the PSPCL may at its option: 

a) Require the Generating Company to cure the default and resume supply to the 

PSPCL within sixty (60) days of receipt of notice from the PSPCL. 

b) If the Generating Company is unable to cure the default and resume supply 

within the stipulated time frame and in consequence thereof, the Project is sold 

or transferred or assigned to any third party, in compliance with the provisions of 

any agreement(s) executed by the Generating Company with any third party for 

raising equity/debt for the Project or in terms of the Implementation Agreement 

executed with PEDA,  require such third party to cure such Generating 
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Company Default and resume supply from the Generating Facility within 60 

days of sale or transfer to the PSPCL for the remaining Term of the Agreement. 

c) Terminate the Agreement.  

iii) The parties agree that all third parties, successors and permitted assigns of the 

Generating Company shall be bound by the provisions of this Agreement which 

shall be binding and have full force and effect on such third parties. 

iv) If the supply is not resumed at the Generating Facility by the Generating Company 

or by the third party (who takes over the Generating Facility from the Generating 

Company) in accordance with Clause 13.3.0 (ii) (b) of this Agreement, the PSPCL 

shall be well within its rights to approach PSERC for deciding the compensation 

payable to PSPCL.  

v)  This Agreement shall also stand terminated if the Implementation Agreement 

signed with PEDA has been terminated by PEDA.   

13.4.0 The non-defaulting party may also institute such legal action or proceedings or resort 

to such other remedies as it deems necessary.  

13.5.0 Failure by either the PSPCL or the Generating Company to exercise any of its rights 

under this Agreement shall not constitute a waiver of such rights. Neither Party shall 

be deemed to have waived any failure to perform by the other unless it has made 

such waiver specifically in writing. 

13.6.0 Either the PSPCL or the Generating Company may terminate this Agreement upon 

notice to the other party, if the Generating Facility fails to begin producing electric 

energy within five (5) months from the Scheduled Commercial Operational Date (i.e. 

as per clause 10.0.0 of this agreement) 

14.0.0 WHEELING OF POWER 

14.1.0 Only in the event of default by the PSPCL as provided under clause 13.3.0 (i) of this 

Agreement, the PSPCL will, subject to and in accordance with directions, orders or 

regulations issued by the Commission, give consent to PSPCL/PSTCL‘s Load 

Dispatch Centre to provide access to Transmission and Distribution System for 

wheeling of power generated at the Generating Facility to the third parties. The 

wheeling and transmission charges, losses and all other charges, duties, cess etc., 

will be applicable as per open access regulations and orders of PSERC/GOP as 

applicable. The Generating Company would not sell power at any time to any third 

Party consumer(s) in the state of Punjab at a rate lower than the PSPCL's tariff/rate 

applicable to such consumer(s). The third Party if situated in Punjab, shall be existing 
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11KV or high voltage consumers of the PSPCL/PSTCL having a minimum load of one 

(1) mega watt (MW) and shall include only those consumers to whom open access 

has been allowed by the Commission and who are entitled to enter into agreement 

for supply or purchase on mutually acceptable conditions.  

14.2.0 The permission for sale of power to third parties shall be initially for a period not 

exceeding 6 months extendable for 6 months each time until the default is cured by 

the PSPCL. After rectification of the default, the PSPCL shall inform the Generating 

Company. The Generating Company in such an event shall resume power supply to 

the PSPCL immediately or latest by the expiry of the then existing permission. 

14.3.0 The Generating Company shall also bear transmission and distribution losses, 

surcharges, operation charges, additional surcharges, UI Charges and reactive 

energy charges and/or any other charge including open access charges/cess 

payable to PSPCL/SLDC/GOP etc., as the case may be as specified by the 

Commission as per Open Access Regulations framed by the Commission for such 

wheeling of power to third parties from New & Renewable Sources of Energy (NRSE) 

based power projects and /or orders of PSERC/GOP. 

14.4.0 The quantum of energy towards charges for wheeling of power as per clause 14.1.0 

and 14.3.0 above shall be deducted from the energy delivered to the PSPCL system 

for wheeling as measured at the Interconnection Point and monthly energy account 

pursuant to clause 3.2.0 shall be prepared by the PSPCL accordingly. 

14.5.0 For the energy delivered by the Generating Company and wheeled to third parties, the 

Generating Company shall raise Monthly Invoices on the party(ies) directly. For the 

energy sold by the PSPCL to third parties, bills shall be raised by the PSPCL directly 

on third parties as per applicable commercial instructions issued by the PSPCL and 

the applicable tariff.  

14.6.0 Out of the energy delivered by the Generating Company to the PSPCL for wheeling to 

consumers, the quantum of energy not used by the consumers, shall be treated as 

'energy banked' with PSPCL in terms of Clause 15.0.0. 

14.7.0 The third Parties would continue to be governed by commercial instructions in 

respect of their agreements with PSPCL already executed including monthly 

minimum charges. 

14.8.0 The Generating Company shall also pay along with open access charges the due 

applicable accrued energy share payment due to PEDA along with interest if any 

while seeking consent for wheeling such power. If the project is exempted from 



Request for proposals of new grid connected Solar PV Projects under Phase-II i/mp/slr/slr500-phase2/ednit500 

Page 168 

 

 

scheduling as per State Grid Code/IEGC/Open Access Regulations, then the energy 

injected by the Project in a month shall be deducted from the consumption of the 

third party to whom the energy is to be wheeled by PSPCL.  

15.0.0    BANKING OF POWER 

Only in the event of default by the PSPCL as provided under Clause, 13.3.0 (i), 

facility for banking of the power generated shall be allowed to the Generating 

Company for a period of one year by the PSPCL. Further, the Generating Company 

willing to avail facility of banking of Power would indicate every month the energy 

offered to PSPCL for wheeling and to be banked. During the period starting from 15th 

June to 15th October of every year, no drawl of energy will be allowed. Chief 

Engineer (C.E.)/PPR of the  PSPCL may allow drawl of banked energy during this 

period at his option and if PSPCL does not allow drawl of banked energy during the 

whole or part of the said period, the period of one year will be extended accordingly. 

 

16.0.0 DISPUTES AND ARBITRATION 

16.1.0. All difference or disputes between the parties arising out of or in  connection with this 

agreement shall be mutually discussed and amicably resolved within 90 days. 

16.2.0 In the event that the parties are unable to resolve any dispute or claim relating to or 

arising under this agreement as stated above which are falling under the provision of 

Electricity Act, 2003  shall be dealt as per provisions of Electricity Act, 2003. 

16.3.0. All other dispute which are not covered under the Electricity  Act, 2003 shall be 

referred to Arbitration and arbitration proceedings shall be governed by Arbitration and 

Conciliation Act, 1996. 

17.0.0  INDEMNIFICATION 

17.1.0 The Generating Company shall indemnify, defend and hold harmless the PSPCL and 

its Directors, Officers, employees and agents and their respective heirs, successors, 

legal representatives and assigns from and against any and all liabilities, damages, 

costs expenses (including attorneys fees), losses, claims, demands, action, cause of 

action, suits and proceedings of every kind, including those for damage to property of 

any person  or entity (including the Co.) and/or for injury to or death of any person 

(including the Generating Company's employees and agents) which directly or 

indirectly result from or arise out of or in connection with negligence or willful 

misconduct of the Generating Company. 
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17.2.0 The PSPCL/PSTCL shall indemnify and hold harmless the Generating Company and 

its Directors, Officers, employees and agents and their respective heirs, successors, 

legal representatives and assigns, from and against any and all liabilities, damages, 

costs, expenses (including outside attorneys fees), losses, claims, demands actions, 

cause of action, suits and proceedings of every kind, including those for damage to 

the property or any person or entity (including the PSPCL) and/or injury to or death of 

any person (including the PSPCL/PSTCL's employees and agents) which directly or 

indirectly result from partial/total grid failure or arise out of or in connection with the 

negligence or willful misconduct of the PSPCL/ PSTCL. 

 

18.0.0. ASSIGNMENT 

18.1.0 This Agreement may not be assigned by either the PSPCL or the Generating 

Company, without the consent in writing of the other party, except that either party 

may assign its rights under this Agreement, or transfer such rights by operation of 

law, to any corporation with which or into which such party shall merge or consolidate 

or to which such party shall transfer all or substantially all of its assets provided that 

such assignee or transferee shall expressly assume, in writing, delivered to the other 

party to this Agreement, all the obligations of the assigning or transferring party under 

this Agreement. 

 

19.0.0 FORCE MAJEURE 

19.1.0 If any party hereto shall be wholly or partially prevented from performing any of its 

obligations under this Agreement by reason of or on account of lightning, earthquake, 

fire, floods, invasion, insurrection, rebellion, mutiny, civil unrest, riot, epidemics, 

explosion, the order of any court, judge or civil authority, change in applicable law, 

war, any act of God or public enemy or any other similar cause or reason reasonably 

beyond its control and not attributable to any negligent or intentional act, error or 

omission, then such party shall be excused of its obligations/ liabilities under this 

Agreement and shall not be liable for any damage, sanction or loss resulting there 

from to the other party. 

19.2.0 The party invoking this clause shall satisfy the other party of the existence of any 

Force Majeure event and give written notice within seven (7) days of the occurrence 

of   such Force Majeure event to the other party and also take all reasonable and 
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possible steps to eliminate, mitigate or overcome the effect and consequence of any 

such Force Majeure event. 

19.3.0 In the event of a Force Majeure event or conditions, any payment due under this 

Agreement shall be made as provided herein and shall not be withheld. 

19.4.0 This clause as provided in this PPA will be operative after the project achieves COD. 

For force majeure events occurring during the commissioning period of the project, 

provisions of IA will be applicable. 

 

20.0.0 AUTHORITY TO EXECUTE 

20.1.0. Each respective party represents and warrants as follows:- 

20.2.0 Each respective party has all necessary rights, powers and authorities to execute 

deliver and perform this Agreement. 

20.3.0 The execution, delivery and performance of this Agreement by each respective party 

will not result in a violation of any law or result in a breach of any government 

authority, or conflict with or result in a breach of or cause a default under any 

agreement or instrument to which either respective party is a party or by which it is 

bound. No consent of any person or entity not a party to this Agreement, including 

and government authority is required for such execution, delivery and performance 

by each respective party. 

21.0.0 LIABILITY AND DEDICATION  

21.1.0 Nothing in this Agreement shall create any duty or standard of care with reference to 

or any liability to any person not a party to it. 

21.2.0 No undertaking by one party to the other under any provision of this Agreement shall 

constitute the dedication of that party's system or any portion thereof to the other 

party or to the public or effect the status of the PSPCL as a public utility or constitute 

the Generating Company or the Generating Facility as a public utility. 

 

22.0.0 NODAL AGENCY OF THE PSPCL 

22.1.0 Chief Engineer In charge/Power Purchase and Regulations of the PSPCL or 

subsequently any other officer, to whom such duties are assigned by PSPCL (which 

will be intimated to Generating Company) shall act as a nodal agency for 

implementing this Agreement. 
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23.0.0 AMENDMENTS 

23.1.0 Any waiver, alteration, amendment or modification of this Agreement or any part 

hereof shall not be valid unless it is in writing and signed by the Parties.  

 

24.0.0 BINDING EFFECT 

24.1.0 This Agreement shall be binding upon and ensure to the benefit of the Parties hereto 

and their respective successors, legal representatives and permitted assigns. 

25.0.0 NOTICES 

25.1.0 Any written notice provided hereunder shall be delivered personally or sent by 

registered post acknowledgement due or by Courier for receipted delivery with 

postage or courier charges prepaid to the other party at the following address: 

PSPCL: 

Before commissioning of the Project: 

Chief Engineer/ Power Purchase & Regulations, 

 O/O. SE / (Investment Promotion Cell), 

T-8, Thermal Design Complex, PSPCL, 

Patiala – 147001. 

Ph: 0175-2220784 

Telefax: 0175-2220784,  

e-mail : se.ipc.ppr@gmail.com, se-ipc-ppr@PSPCL.in    

or   

Any other office that is assigned the similar duties by PSPCL subsequently. 

After commissioning of the Project 

Chief Engineer/ Power Purchase & Regulations,   

O/O. SE/Inter State Billing, T-1, Thermal Design Complex, 

PSPCL, Shakti  Vihar, Patiala. 

Phone: 0175-2300534, Fax: 0175 - 2308698, 2200872. 

or   

Any other office that is assigned the similar duties by PSPCL subsequently. 

Generating Company: -  

M/S…………………………………. .  
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E-mail :  ……………………………  

Fax no:   . Tel no:. 

Contact  person name:    ... 

Notice delivered personally shall be deemed to have been given when it is delivered to 

the Generating Company at address set forth above and actually delivered to such 

person or left with a responsible person in such office. Notice sent by post or Courier 

shall be deemed to have been given on the date of actual delivery as evidenced by the 

date appearing on the acknowledgement of delivery. 

 

25.2.0. Any party hereto may change its address by giving written notice of such changes to 

the other party hereto. 

 

26.0.0. EFFECT OF SECTION HEADINGS 

26.1.0. The headings or titles of the several sections hereof are for convenience of reference 

and shall not affect the construction or interpretation of any provision of this 

Agreement. 

 

27.0.0. NON - WAIVER 

No delay or forbearance of either party in the exercise of any remedy or right will 

constitute a waiver thereof and the exercise or partial exercise of remedy or right shall 

not preclude further exercise of the same or any other remedy or rights. 

 

28.0.0. RELATIONSHIP OF THE PARTIES 

28.1.0 Nothing in this Agreement shall be deemed to constitute either party hereto as 

partner, agent or representative of the other party or to create any fiduciary 

relationship between the Parties. 

 

29.0.0. ENTIRE AGREEMENT 

29.1.0 This Agreement constitutes the entire understanding and Agreement between the 

Parties. 
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30.0.0. GOVERNING LAW 

30.1.0 This Agreement shall be governed by and construed in accordance with applicable 

laws of the State of Punjab. 

 

31.0.0. NO PARTY DEEMED DRAFTER 

The parties agree that no party shall be deemed to be drafter of this Agreement and 

that in the event this Agreement is ever construed by arbitrators, or by a court of law, 

they shall not construe this agreement or any provision hereof against either party as 

the drafter of the Agreement. The PSPCL and the Company acknowledge that both 

parties have contributed substantially and materially to the preparation of this 

Agreement. 

 

32.0.0. APPROVAL 

32.1.0. Wherever either PSPCL or Generating Company approvals are required in this 

Agreement, it is understood that such approvals shall not be unreasonably withheld. 

 

33.0.0. FURTHER INSTRUMENTS 

33.1.0. Each of the Parties agrees to execute and deliver all such further instruments and to 

do and perform all such further acts and things, as shall be necessary and required 

to carry out the provisions of this Agreement and to consummate the transactions 

contemplated hereby. 

 

34.0.0. INTERPRETATION 

34.1.0 The headings used in this Agreement are inserted for convenience of reference only 

and shall not affect the interpretation of the respective clauses and paragraphs of this 

Agreement. 

(a) This Agreement has been executed in the English language only and thus the 

English language shall be the controlling language for interpretation thereof. 

This Agreement together with the Annexure constitutes the whole and only 

Agreement as at the date hereof between the Parties with respect to the subject 

matter described herein. 
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35.0.0 The PPA shall be effective & binding on the parties only upon approval of the PPA 

by the Hon'ble PSERC & the PPA shall be subject to such conditions as may be 

stipulated by the Hon'ble PSERC while granting such approval.  

IN WITNESS WHERE OF, the PSPCL and the Generating Company have executed this 

Agreement as of the         day of __________, in the year 2015. 

For the Generating Company For the PSPCL 

By its  

 

Director/Authorized 

Representative  

 

   

By its  

 

Director  

Witness by: 

 

Witness by: 

Name: 

  

Name:  

Designation 

 

Designation 

Address:  Address:  
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ANNEXURE - A 

 

DETAILS OF _______ MW SOLAR PHOTOVOLTAIC POWER PROJECT: 

Sr. No. Name of  
Project 

site 

Tehsil / 
District 

Capacity 
 (MW) 

Commissionin
g 

 Schedule 

Feeding 
 Grid of  
PSPCL 

Remark
s 

1.       
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Annexure 5 

 

LIST OF PSPCL GRID SUBSTATIONS  

 

Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

1 Abohar MES West BTI MKT 

2 Abulkhurana West BTI MKT 

3 Adampur North JLD JLD 

4 Adda Dakha Central LDH LDH S/U 

5 Agol Central LDH KHN 

6 Agwar Lopan Central LDH LDH S/U 

7 Ahmedgarh Central LDH LDH S/U 

8 Ajnala Border ASR ASR 

9 Alamgir  South Patiala MOH 

10 Alamgir,LDH Central LDH LDH S/U 

11 Alamwala West BTI MKT 

12 Alike West BTI BTI 

13 Aliwal Border ASR GDSP 

14 Aliwal Rd.Batala Border ASR GDSP 

15 Allewali North JLD KPT 

16 Allowal South Patiala PTA 

17 Amaltas G.T.Rd.-II Central LDH LDH City 

18 Amargarh South Patiala PTA 

19 Amarkot Border ASR TTN 

20 Amiwala West BTI FDK 

21 Amroh North JLD HSP 

22 Arniwala West BTI MKT 

23 Arno South Patiala PTA 

24 Ashahoor(Raipur Arian) North LDH NWSR 

25 Aspal Kalan South Patiala BNL 

26 Attari Border ASR ASR 

27 Attowal North JLD HSP 

28 Aulakh West BTI MKT 

29 Aur North JLD NWSR 

30 Ayali Khurd (South City) Central LDH LDH City 

31 Baba Sekh Farid West BTI FDK 

32 Babaat/Zirkpur South Patiala MOH 

33 Babehali Border ASR GDSP 

34 Badali Ala Singh Central LDH KHN 

35 Badbar South Patiala BNL 

36 Badinpur Central LDH KHN 
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Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

37 Badrukhan (Barnala Rd) South Patiala SNG 

38 Badshahpur South Patiala PTA 

39 Badshahpur (Nkdr Rd.) North JLD JLD 

40 Bagga Kalan Border ASR ASR 

41 Bahadurgarh South Patiala PTA 

42 Bahumajra Central LDH KHN 

43 Baja Marar West BTI MKT 

44 Bajeke West BTI FZR 

45 Bajrur South Patiala RPR 

46 Bakarpur (Jasarahoor) Border ASR ASR 

47 Bakhopir South Patiala SNG 

48 Balachaur North JLD NWSR 

49 Balbera South Patiala PTA 

50 Ballian Wali West BTI BTI 

51 Balokee  Central LDH LDH City 

52 Bamna 
South Patiala 

PTA 

53 Banarsi South Patiala PTA 

54 
Banbhaura(Shaheed 
B.Singh) 

South Patiala 
BNL 

55 Bangan South Patiala SNG 

56 Banur South Patiala MOH 

57 Banwala Anuka West BTI MKT 

58 Banwala Hanwanta West BTI MKT 

59 Bareta West BTI BTI 

60 Bargari West BTI FDK 

61 Baringan/JLD.Cantt North JLD JLD 

62 Barnala South Patiala BNL 

63 Barnala Rd.BTI (MES) West BTI BTI 

64 Basant Park LDH. Central LDH LDH City 

65 Baserke Gillan Border ASR ASR 

66 Bassi Pathana Central LDH KHN 

67 Batala Radial  Border ASR GDSP 

68 Bathinda City Civil line West BTI BTI 

69 Beas Border ASR TTN 

70 Behak Gujran West BTI FZR 

71 Behlolpur South Patiala RPR 

72 Behram North JLD NWSR 

73 Bhadaur South Patiala BNL 

74 Bhaddi North JLD NWSR 

75 Bhadran West BTI BTI 

76 Bhadson Central LDH KHN 

77 Bhago Budha North JLD KPT 

78 Bhagoke West BTI FZR 
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Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

79 Bhagowal Border ASR GDSP 

80 Bhagrana Central LDH KHN 

81 Bhagta Bhai West BTI BTI 

82 Bhai Rupa West BTI BTI 

83 Bhaini Mian Khan Border ASR GDSP 

84 Bhaini Sahib South Patiala RPR 

85 Bhaliana West BTI MKT 

86 Bhaloor West BTI FZR 

87 Bhalwan South Patiala SNG 

88 Bhangala North JLD HSP 

89 Bhangali Kalan Border ASR ASR 

90 Bhangi Nihal Singh Wala West BTI BTI 

91 Bhankhar South Patiala PTA 

92 Bhari Central LDH KHN 

93 Bhasaur South Patiala BNL 

94 Bhattian Jattan North JLD HSP 

95 Bhawanigarh South Patiala SNG 

96 Bhikhi West BTI BTI 

97 Bhinder Kalan West BTI FDK 

98 Bhittiwala West BTI MKT 

99 Bhucho Mandi West BTI BTI 

100 Bhunerheri South Patiala PTA 

101 Bhutal Kalan South Patiala SNG 

102 Bhutiwala West BTI MKT 

103 Bilaspur West BTI FDK 

104 Boha West BTI BTI 

105 Boormajra South Patiala RPR 

106 Boota Mandi/ Chara Mandi North JLD JLD 

107 Borawal West BTI BTI 

108 Brahampura Border ASR TTN 

109 Budladha West BTI BTI 

110 Bundala Border ASR ASR 

111 Bundala  North JLD NWSR 

112 Burj Dhliwan West BTI BTI 

113 C.Compound GNDTP West BTI BTI 

114 Chabal Border ASR TTN 

115 Chabbewal North JLD HSP 

116 Chahal Kalan Border ASR GDSP 

117 Chahhar Kaurian South Patiala SNG 

118 Chaina West BTI FDK 

119 Chak Ali Sher West BTI BTI 

120 Chak Budhoke West BTI FZR 

121 Chak Dogra Border ASR ASR 

122 Chak Fateh Singh Wala  West BTI BTI 
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Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

123 Chak Janisar West BTI MKT 

124 Chak Veroke West BTI FZR 

125 Chaksherewala West BTI MKT 

126 Chandigarh Rd.LDH. Central LDH LDH City 

127 Charik West BTI FDK 

128 Chaunta South Patiala RPR 

129 Chaurwala Central LDH KHN 

130 Chawa Central LDH KHN 

131 Cheema South Patiala SNG 

132 Chhajali South Patiala SNG 

133 Chimnewala West BTI MKT 

134 Chitti North JLD JLD 

135 Chogawan(Asr.) Border ASR ASR 

136 Chogittee North JLD JLD 

137 Chottian South Patiala SNG 

138 Chowke West BTI BTI 

139 Chugakalan West BTI FDK 

140 Chugawan  West BTI FDK 

141 Dabwali (New site) West BTI MKT 

142 Dabwali Dhab West BTI MKT 

143 Dagru West BTI FDK 

144 Daindwind/Kapurthala  North JLD KPT 

145 Dakala South Patiala PTA 

146 Dalla West BTI FDK 

147 Dalla Border ASR ASR 

148 Dan S. Wala West BTI BTI 

149 Daroli Kalan North JLD JLD 

150 Daska South Patiala SNG 

151 Dasuya North JLD HSP 

152 Datewas West BTI BTI 

153 Daudhar West BTI FDK 

154 Daulatpur (JLD) North JLD JLD 

155 Daulatpura   West BTI FDK 

156 Dayal Bharang Border ASR ASR 

157 Dayalgarh South Patiala SNG 

158 Deep Singh Wala West BTI FDK 

159 Dehri  South Patiala MOH 

160 Dehriwal Border ASR GDSP 

161 Dental College ASR Border ASR ASR 

162 Dera Baba Nanak Border ASR GDSP 

163 Dera Bassi(Mubarkpur) South Patiala MOH 

164 Devigarh South Patiala PTA 

165 Dhabwali Rd.BTI West BTI BTI 

166 Dhade Border ASR ASR 
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Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

167 Dhadraian South Patiala SNG 

168 Dhakola South Patiala MOH 

169 Dhalewan West BTI BTI 

170 Dhan Singh Khanna West BTI BTI 

171 Dhanaula South Patiala BNL 

172 Dhandari Kalan-II Phase-7 Central LDH LDH City 

173 Dhandi Quadim West BTI FZR 

174 Dhann Shahid West BTI FZR 

175 Dhapali West BTI BTI 

176 Dhar  Border ASR GDSP 

177 Dharamgarh South Patiala PTA 

178 Dhaula South Patiala BNL 

179 Dholewal West BTI FDK 

180 Dholewal Chowk Central LDH LDH City 

181 Dhuri South Patiala BNL 

182 Dina Nagar Border ASR GDSP 

183 Dina Sahib West BTI FDK 

184 Dirba South Patiala SNG 

185 Dosanj Kalan  North JLD NWSR 

186 Dubli Border ASR TTN 

187 Dyalpur Bhaika West BTI BTI 

188 Dyalpura Mirza West BTI BTI 

189 F.P.Hoshiar Pur North JLD HSP 

190 F.P.Jalandhar North JLD JLD 

191 F.P.Mandi G.Garh Central LDH KHN 

192 F.P.Mehta Rd. Asr. Border ASR ASR 

193 F.P.Patiala South Patiala PTA 

194 Faridkot West BTI FDK 

195 Fatehabad Border ASR TTN 

196 Fatehgarh Panjtoor West BTI FZR 

197 Fatehgarh Sabraon West BTI FZR 

198 Fatehgarh Sahib Central LDH KHN 

199 Fatehpur Manian West BTI MKT 

200 Fatta Khera West BTI MKT 

201 Fattanwala West BTI MKT 

202 Fazilka West BTI MKT 

203 
Feroze Gandhi Mkt.(D.C. 
Complex) Central LDH LDH City 

204 Fidde Khurd West BTI MKT 

205 FP Moga West BTI FDK 

206 G.T.Rd.G.Garh( Talwara ) Central LDH KHN 

207 G.T.Rd.Ludhiana Central LDH LDH City 

208 Gaggo  Mehal Border ASR ASR 

209 Gago Bua Border ASR TTN 
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Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

210 Gajewas South Patiala PTA 

211 Gajjanwala West BTI FDK 

212 Gajju Khera South Patiala PTA 

213 Gajju Majra South Patiala PTA 

214 Galib Kalan Central LDH LDH S/U 

215 Galri Border ASR GDSP 

216 Ganduan South Patiala SNG 

217 Gardiwala North JLD HSP 

218 Garhshankar North JLD NWSR 

219 Gaunsgarh Central LDH LDH City 

220 Ghagga South Patiala PTA 

221 Ghamurghat South Patiala SNG 

222 Ghanaur South Patiala PTA 

223 Ghanauri Kalan South Patiala BNL 

224 Ghariala Border ASR TTN 

225 Gharota Khurd Border ASR GDSP 

226 Gharuan South Patiala RPR 

227 Ghasso Khana West BTI BTI 

228 Ghattianwali Jattan West BTI MKT 

229 Ghogra North JLD HSP 

230 Gholwar Border ASR TTN 

231 Ghuman Border ASR GDSP 

232 Giaspura Central LDH LDH City 

233 Giderani South Patiala SNG 

234 Gill Rd. Ludhiana Central LDH LDH City 

235 Gillwali Border ASR ASR 

236 Gilzewala West BTI MKT 

237 Gobindgarh Central Central LDH KHN 

238 Gobindsar Border ASR GDSP 

239 Goindwal FP Border ASR TTN 

240 Golden Temple Border ASR ASR 

241 Golewal West BTI FDK 

242 Goniana West BTI BTI 

243 Gowal Mandi Border ASR ASR 

244 Grain Mkt.G.Garh Central LDH KHN 

245 Gulabewala West BTI MKT 

246 Gurditpura South Patiala PTA 

247 Guru Har Sahai West BTI FZR 

248 Haibowal Central LDH LDH City 

249 Haidobet South Patiala RPR 

500 Hall Gate Border ASR ASR 

251 Hamira North JLD KPT 

252 Hamirgarh Dhappi West BTI BTI 

253 Handesra South Patiala MOH 



Request for proposals of new grid connected Solar PV Projects under Phase-II i/mp/slr/slr500-phase2/ednit500 

Page 182 

 

 

Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

254 Harchowal Border ASR GDSP 

255 Hardo Chhini Border ASR GDSP 

256 Hargana Central LDH KHN 

257 Harike Border ASR TTN 

258 Harsha Chhina Border ASR ASR 

259 Harta Balda North JLD HSP 

260 Hazipur North JLD HSP 

261 Heeran Central LDH LDH S/U 

262 Hoshiar nagar Border ASR ASR 

263 Hotian* North JLD KPT 

264 Ikolaha Central LDH KHN 

265 Indira Park/  F.P.-II Central LDH LDH City 

266 Jaito West BTI FDK 

267 Jajjo Doaba North JLD HSP 

268 Jakhepal South Patiala SNG 

269 Jakhopur Kalan North JLD KPT 

270 Jalandhar Radial North JLD JLD 

271 Jallal West BTI BTI 

272 Janer West BTI FDK 

273 Jarg Central LDH KHN 

274 Jastarwal Border ASR ASR 

275 Jaura Chhitra Border ASR GDSP 

276 Jethuke West BTI BTI 

277 Jhander Border ASR ASR 

278 Jhandiana Garbi West BTI FZR 

279 Jhanduke West BTI BTI 

280 Jhariwala West BTI FZR 

281 Jhoke Tehal Singh West BTI FZR 

282 Jida West BTI FDK 

283 Jiwan Arian West BTI FZR 

284 Jodhpur West BTI BTI 

285 Joga Ram Tirth West BTI BTI 

286 Jogralla West BTI BTI 

287 Jore Majra South Patiala PTA 

288 Jorkian Nangal West BTI BTI 

289 Kacha Pacca Border ASR TTN 

290 Kacheri Chowk Border ASR ASR 

291 Kahnewal West BTI BTI 

292 Kahnuwan Border ASR GDSP 

293 Kajoli South Patiala RPR 

294 Kakkar Border ASR ASR 

295 Kakrala South Patiala PTA 

296 Kala Afgana Border ASR GDSP 

297 Kalanaur Border ASR GDSP 



Request for proposals of new grid connected Solar PV Projects under Phase-II i/mp/slr/slr500-phase2/ednit500 

Page 183 

 

 

Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

298 Kalyan Sukha West BTI BTI 

299 Kamala Midhu West BTI FZR 

300 Kamalgarh West BTI FZR 

301 Kanakwal South Patiala SNG 

302 Kanganwal Central LDH LDH City 

303 Kanjla South Patiala BNL 

304 Kapial       South Patiala SNG 

305 Karamgarh South Patiala BNL 

306 Karawar North JLD NWSR 

307 Karni Khera West BTI MKT 

308 Kassoana West BTI FZR 

309 Kathgarh North JLD NWSR 

310 Katron South Patiala BNL 

311 Kattianwali West BTI MKT 

312 Kattu South Patiala BNL 

313 Kauni West BTI MKT 

314 Khadoor Sahib Border ASR TTN 

315 Khallu* North JLD KPT 

316 Khamano South Patiala RPR 

317 Khanna Central LDH KHN 

318 Khanouri (Shergarh) South Patiala PTA 

319 Khem Karan Border ASR TTN 

320 Kheowali Dhab West BTI MKT 

321 Khosa Dal Singh West BTI FZR 

322 Khosa Kotla West BTI FDK 

323 Khuikhera West BTI MKT 

324 Khun Khun Kalan North JLD HSP 

325 Khuranj West BTI MKT 

326 Khusro pur North JLD KPT 

327 Kishanpura West BTI FDK 

328 Kohar Kalan North JLD KPT 

329 Kokri Vehniwal West BTI FDK 

330 Kolianwali/Sham Khera West BTI MKT 

331 Kot Bhai West BTI MKT 

332 Kot Dharmu West BTI BTI 

333 Kot Ise Khan West BTI FDK 

334 Kot Mohammad Khan Border ASR TTN 

335 Kot Sadiq North JLD JLD 

336 Kot Shamir West BTI BTI 

337 Kot Sukhian West BTI FDK 

338 Kot wasava Singh Border ASR TTN 

339 Kothe Ramsar West BTI FDK 

340 
Kotla Samashpur 
(Ghungrali) 

South Patiala 
RPR 
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341 Kotli Ablu West BTI BTI 

342 Kotli Kalan West BTI BTI 

343 Kularan South Patiala PTA 

344 Kullrian West BTI BTI 

345 Kup Kalan South Patiala BNL 

346 Kurali South Patiala RPR 

347 Kutba Central LDH LDH S/U 

348 Kuthala South Patiala BNL 

349 Ladhuka West BTI MKT 

350 Lakha Central LDH LDH S/U 

351 Lakhewali West BTI MKT 

352 Lakhna Border ASR TTN 

353 Lalru South Patiala MOH 

354 Lambi West BTI MKT 

355 Latala Central LDH LDH S/U 

356 Lehra Gagga South Patiala SNG 

357 Lehra Mohabbat West BTI BTI 

358 Lidder Border ASR TTN 

359 Lohgarh Thakra West BTI FZR 

360 Lohian/Fatuwal North JLD KPT 

361 Lohsimbly South Patiala PTA 

362 Longowal South Patiala SNG 

363 Lubanianwali West BTI MKT 

364 Lung South Patiala PTA 

365 Machhiwara South Patiala RPR 

366 Madhir West BTI MKT 

367 Maghar Sahib South Patiala PTA 

368 Mahatam nagar West BTI MKT 

369 Majra South Patiala RPR 

370 Makhu West BTI FZR 

371 Malerkotla South Patiala BNL 

372 Malke West BTI FDK 

373 Mallanwala West BTI FZR 

374 Mallian North JLD KPT 

375 Maloud Central LDH LDH S/U 

376 Malout Rd.BTI West BTI BTI 

377 Malout Rd.MKT West BTI MKT 

378 Malsian North JLD KPT 

379 Maluka West BTI BTI 

380 Mamdot West BTI FZR 

381 Mandi Kalan West BTI BTI 

382 Mandvi South Patiala SNG 

383 Mannawala Border ASR ASR 

384 Mannawala[Benra] South Patiala BNL 
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385 Manochahal Border ASR TTN 

386 Mansa West BTI BTI 

387 Manvi South Patiala BNL 

388 Maqsoodpur North JLD JLD 

389 Mari Megha Border ASR TTN 

390 Mari Mustfa (Thathi Bhai) West BTI FDK 

391 Masitan West BTI FDK 

392 Matta  West BTI FDK 

393 Matti West BTI BTI 

394 Mehatpur North JLD KPT 

395 Mehlan Chowk(Kulrian) South Patiala SNG 

396 Mehraj West BTI BTI 

397 Mehrajwala North JLD KPT 

398 Mehsun Pur North JLD KPT 

399 Miani North JLD HSP 

400 Midha West BTI MKT 

401 Millerganj Central LDH LDH City 

402 Model Town Central LDH LDH City 

403 
Model Town  (Phase-
III,Urban Estate) West BTI BTI 

404 Moela Wahidpur North JLD NWSR 

405 Mohali Phase-I South Patiala MOH 

406 Mohali Phase-VII South Patiala MOH 

407 Mohali Phase-VIIIB South Patiala MOH 

408 Mohali Sect.-68 South Patiala MOH 

409 Mohali sector-71 South Patiala MOH 

410 Mohali-E(Ph-IX) South Patiala MOH 

411 Mohalkey Border ASR ASR 

412 Mohi Kalan South Patiala MOH 

413 Moonak South Patiala SNG 

414 Morinda South Patiala RPR 

415 Mudhal Border ASR ASR 

416 Mudki West BTI FZR 

417 Mukandpur North JLD NWSR 

418 Mukerian North JLD HSP 

419 Mullanpur South Patiala MOH 

420 Mustafa Pur North JLD KPT 

421 Nabha-I South Patiala PTA 

422 Nadala* North JLD KPT 

423 Nadampur South Patiala SNG 

424 Nag Kalan Border ASR ASR 

425 Nagoke Border ASR TTN 

426 Nagra (Gharacho) South Patiala SNG 

427 Nandgarh Ghudda West BTI MKT 
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428 Nandpur Kalaur Central LDH KHN 

429 
Nandpur Rare (Manwal) 
Khanpur 

Border ASR GDSP 

430 Nangal South Patiala RPR 

431 Nangal Naraingarh North JLD KPT 

432 Narangwal Central LDH LDH S/U 

433 Narli Border ASR TTN 

434 Narot Jaimal Singh Border ASR GDSP 

435 Nasrala North JLD HSP 

436 Nathana West BTI BTI 

437 Nathuwala West BTI FDK 

438 Naudhrani South Patiala BNL 

439 Naushera South Patiala PTA 

440 Naushera Majha Singh Border ASR GDSP 

441 Naushera Pannuan Border ASR TTN 

442 Nawanpind Border ASR ASR 

443 NIS Patiala South Patiala PTA 

444 Nureke West BTI FZR 

445 Nurewal Central LDH LDH City 

446 Nurpur Bedi South Patiala RPR 

447 OCM Amritsar Border ASR ASR 

448 Old Jail Road, Ludhiana Central LDH LDH City 

449 PACL Nangal South Patiala RPR 

450 Pakhi Kalan West BTI FDK 

451 Pakhoke South Patiala BNL 

452 Pakhon West BTI BTI 

453 Panchata North JLD JLD 

454 Pandori  Jagir North JLD KPT 

455 Pandori Khatrian West BTI FZR 

456 Panj Graian Border ASR GDSP 

457 Paras Ram Nagar West BTI BTI 

458 Parjian North JLD KPT 

459 Passiana South Patiala PTA 

460 Patara North JLD JLD 

461 Patel Chownk North JLD JLD 

462 Pathrala West BTI MKT 

463 Patiala South Patiala PTA 

464 Patiala Rd.(Mangwal) South Patiala SNG 

465 Patto Hira Singh West BTI FDK 

466 Payal Central LDH KHN 

467 Phool West BTI BTI 

468 Phulewala Mehraj West BTI MKT 

469 Pringri Border ASR TTN 

470 PSIEC Ph.VIII-LDH Central LDH LDH City 
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471 PSIEC Ranipur Border ASR GDSP 

472 Pucca Kalan West BTI BTI 

473 Purana Shella Border ASR GDSP 

474 Purkhali South Patiala RPR 

475 Quadian Border ASR GDSP 

476 R.C Camp Ajjowal North JLD HSP 

477 Rahon North JLD NWSR 

478 Rai Dharana South Patiala PTA 

479 Raikot Central LDH LDH S/U 

480 Raipur West BTI BTI 

481 Raja Sansi Air Port Border ASR ASR 

482 Rajatal Border ASR ASR 

483 Rajguru Nagar Central LDH LDH City 

484 Rajoa Border ASR GDSP 

485 Rajpura City South Patiala PTA 

486 Rajpura Focal Point South Patiala PTA 

487 Rakhra South Patiala PTA 

488 Ram Tirth/ Bhittewid Border ASR ASR 

489 Rama Mandi West BTI BTI 

490 Ramdas Border ASR ASR 

491 Rampura  West BTI BTI 

492 Ramuwala West BTI FDK 

493 Rana West BTI MKT 

494 Randhawa South Patiala PTA 

495 Rangar Nangal Border ASR GDSP 

496 Rangian/Mullowal South Patiala BNL 

497 Ranjit Avenue, ASR Border ASR ASR 

498 Ranjit Bagh Border ASR GDSP 

499 Rao Kalan West BTI FDK 

500 Rasulpur Central LDH LDH S/U 

501 Ratta Tibba West BTI MKT 

502 Rode West BTI FDK 

503 Rohar Jagir South Patiala PTA 

504 Roomi Central LDH LDH S/U 

505 Rupana West BTI MKT 

506 Rupewali North JLD KPT 

507 Rurka Kalan  North JLD NWSR 

508 Rurki Kalan/Lasoi South Patiala BNL 

509 S&SC Jalandhar North JLD JLD 

510 Sabraon Border ASR TTN 

511 Sadhu Ashram North JLD HSP 

512 Sahnewal Central LDH LDH City 

513 Saidpur Border ASR TTN 

514 Saila Khurd North JLD HSP 
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515 Samalsar West BTI FDK 

516 Samana South Patiala PTA 

517 Samgoli South Patiala MOH 

518 Samundgarh South Patiala PTA 

519 Sandhwan West BTI FDK 

520 Sandour/Kalayan South Patiala BNL 

521 Sangat West BTI BTI 

522 Sangha West BTI BTI 

523 Sangna Border ASR ASR 

524 Sanguana Basti West BTI BTI 

525 Sanour South Patiala PTA 

526 Sarai Amanat Khan Border ASR TTN 

527 Sarai Banjara South Patiala PTA 

528 Sarawan West BTI FDK 

529 Sardulgarh West BTI BTI 

530 Sarhali Kalan Border ASR TTN 

531 Sarhali Khurd (Lahuke) Border ASR TTN 

532 Saroya North JLD NWSR 

533 Sathiala Border ASR TTN 

534 Shahjada Kalan Border ASR GDSP 

535 Shahkot North JLD KPT 

536 Shahpur Goraya Border ASR GDSP 

537 Shahpur Jajjan Border ASR GDSP 

538 Shahpurkandi Border ASR GDSP 

539 Shakti Vihar South Patiala PTA 

540 Sham Chaurasi North JLD HSP 

541 Shamashpur Central LDH KHN 

542 Shankar North JLD KPT 

543 Shatrana South Patiala PTA 

544 Shekhuwas South Patiala SNG 

545 Sheron South Patiala SNG 

546 Sherpur/F.P-I Central LDH LDH City 

547 Sidhwan Bet Central LDH LDH S/U 

548 Sihar Central LDH LDH S/U 

549 Sikhwala West BTI MKT 

550 Sirhind Central LDH KHN 

551 Sirhind Rd.Patiala South Patiala PTA 

552 Sudhar Central LDH LDH S/U 

553 Sujanpur Border ASR GDSP 

554 Sukhanand West BTI BTI 

555 Sukhanwala West BTI FDK 

556 Sukhna Ablu West BTI MKT 

557 Sukhpura South Patiala BNL 

558 Sular Gharat South Patiala SNG 
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559 Sunam South Patiala SNG 

560 Sur Singh Wala Border ASR TTN 

561 Surajpur South Patiala PTA 

562 Tahlian West BTI BTI 

563 Tallewal South Patiala BNL 

564 Talwandi Choudharian North JLD KPT 

565 Talwandi Madho North JLD KPT 

566 Talwandi Sabo West BTI BTI 

567 Talwara North JLD HSP 

568 Tanda Badha Central LDH KHN 

569 Tanda Rd.Jallandhar North JLD JLD 

570 Tapa South Patiala BNL 

571 Taragarh Border ASR GDSP 

572 Tarn Taran F.P Border ASR TTN 

573 Tarsika Border ASR ASR 

574 Tharaj West BTI BTI 

575 Tharajwala West BTI MKT 

576 Thatha Sahib West BTI FZR 

577 Theh Qlander West BTI MKT 

578 Thikriwala South Patiala BNL 

579 Thuliwal South Patiala BNL 

580 Tibbri Cantt. Border ASR GDSP 

581 Tohra Central LDH KHN 

582 Toot Border ASR TTN 

583 Transport Nagar Central LDH LDH City 

584 Tulewal South Patiala PTA 

585 TV Centre Jalandar North JLD JLD 

586 Ubhewal South Patiala SNG 

587 Udhanwal Border ASR GDSP 

588 
Udho Nangal (Mehta 
Chowk) 

Border ASR TTN 

589 Udhoke Border ASR ASR 

590 Urban Estate Dugri Central LDH LDH City 

591 Urban Estate,Patiala South Patiala PTA 

592 Wadala Viram  Border ASR ASR 

593 Wan (Tara Singh) Border ASR TTN 

594 Zaula Khurd South Patiala MOH 

595 Zira West BTI FZR 

 




